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1.0 CONTRACT PROVISIONS 
 
1.1 Purpose 
 
THIS CONTRACT (the “Contract”) is made and entered into this 1st day of March, 2018, between 
Hillsborough County Aviation Authority, a public body corporate under the laws of the State of 
Florida (hereinafter referred to as the "Owner"), and Schindler Elevator Corporation, a New 
Jersey corporation, authorized to do business in the State of Florida (hereinafter referred to as 
"Contractor"). 
 
W I T N E S S: 
 
That the parties to these presents, the Owner for itself, its successors, and assigns, and the 
Contractor for itself, its heirs, executors, administrators and successors, each in consideration of 
the undertakings, promises and agreements on the part of the other herein contained, have 
undertaken, promised and agreed, and do hereby undertake, promise, and agree, as follows: 
 
The purpose of this Contract is to provide first class maintenance and to ensure safe, consistent, 
and high-reliable operations of the elevators, escalators, dumbwaiters and moving walks, 
referred to in Attachment A “Equipment List”. Contractor will furnish qualified and competent 
personnel and first quality materials and supplies to provide the maintenance program and 
training requirements hereinafter described. The Contractor, in consideration of the sums of 
money herein specified to be paid by the Owner to said Contractor, will at Contractor’s own cost 
and expense provide the Owner with all labor, materials and equipment performance of full-
service and first class maintenance of the elevators, escalators and moving walks installed at 
Tampa International Airport. 
 
The Contract Documents which are attached hereto, incorporated by reference herein and made 
a part of this Contract, which Contract Documents will include the Contract Provisions, Standard 
Provisions, Contract Forms, Indemnification and Hold Harmless, Insurance Provisions, Insurance 
Certificate, Contract Addenda, and other Contract Documents attached hereto and made a part 
of the Contract.  All work is to be fully completed to the satisfaction of and acceptance by the 
Owner. 
 
That the parties acknowledge and agree that the Maintenance Contract for Elevators and 
Escalators at Tampa International Airport between them that has a Contract End Date of March 
31, 2018 will terminate upon commencement of this Contract Term. 
 
1.2 Term of Contract 
 

The term of this Contract will commence on March 1, 2018 and terminate five (5) years 
later on February 28, 2023 unless terminated sooner in accordance with the terms and 
conditions herein. The Owner reserves the right, at the option of the Chief Executive 
Officer, to exercise a 5 year extension at the end of the first 5 years, resulting in a 
completion date of February 29, 2028.   
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1.3 Scope of Work 
 
The Contractor will furnish all labor, materials and equipment for the performance of full-
service maintenance of the elevators, escalators, dumbwaiters, and moving walks at the 
Airport. All work is to be fully completed to the satisfaction of and acceptance by the 
Owner. 

 
 A. The Total Monthly Price for Maintenance includes complete, full service 

maintenance as set forth in this Contract. 
 
 B. The Contractor will maintain the elevator, escalator, dumbwaiter, and moving 

walk equipment in its entirety, including all elevator lobby position indicators and 
all Lift-Net monitoring systems in accordance with Attachment A “Equipment List” 
and perform all preventive maintenance recommended by the Original Equipment 
Manufacturer (OEM). Maintenance will be performed by trained mechanics, 
competently supervised, who will be qualified to keep the elevator and escalator 
equipment adjusted and repaired in proper and safe operating condition.  Unless 
approved in advance by the Authority, the Contractor’s employees assigned to the 
Airport will be used exclusively for services for services provided to the Owner 
during Contract Hours to meet a FTE of 7 Contractor employees assigned to the 
Airport.   

 
 C. The Contractor will furnish all labor, materials, supplies, parts, equipment, 

temporary barricades, warning signs, and take such other safety precautions as 
may be required to adequately protect the general public and all those working 
under this Contract and do all things necessary or proper for or incidental to such 
maintenance. Maintenance will be deemed to include such removal and 
replacement of equipment and materials as may be necessary or desirable to 
afford access to the equipment for maintenance by the Contractor or the Owner. 

 
 D. In performing maintenance, the Contractor will use all reasonable care to keep the 

elevators and escalators in proper, safe, and efficient operating condition, twenty-
four (24) hours a day, seven days a week.  Maintenance will be at least in 
accordance with the provisions of law, as well as with all governmental rules, 
regulations, and orders which would be applicable if the Owner were a private 
corporation. 

 
 E. The Contractor will provide and maintain an on-site inventory of all typical spare 

parts as recommended by the OEM to ensure equipment can be quickly and 
efficiently serviced.  The cost of these spare parts will be borne solely by the 
Contractor and will be available onsite within sixty days from the Contract 
commencement date.  These parts are required to be stored onsite or be 
otherwise available on site within 24 hours.  Parts remain the property of the 
Contractor until installed on the equipment.   

 
F. Reserved. 
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 G.  Maintenance of Elevators and Dumbwaiters 
 

 1. The Contractor will be responsible for performing all safety tests, 
procedures, surveys, etc., required at all jurisdictional levels, including the 
State of Florida Five-Year Safety Test and all other legal requirements as 
the same may change from time to time.  This does not include the 
addition or modernization of any installed equipment in order to comply 
with changes in applicable codes. 

 
 2. The elevators and dumbwaiters will be maintained in a condition which 

meets all applicable code requirements in effect or known to be pending 
as of the start date of this Contract.  Maintenance of all equipment 
required to meet such codes is included in this Contract.  Also, specifically 
included is all emergency communications equipment located within the 
elevator cab, hoistway or machine room.   

 
 3. All indicator lamps designating car position, hall calls and car calls will be 

checked regularly and immediately replaced as necessary and for all events 
within 24 hours of a noted outage.  Similarly, hall lanterns and arrival 
chimes will be routinely inspected.  Any needed repairs will be effected as 
soon as possible, but in no case later than 24 hours after an outage is 
noted. 

 
4. The Contractor will systematically lubricate and, where necessary, adjust, 

repair or replace all parts of the elevators and dumbwaiters including, but 
not limited to, the power unit, motor and controller; parts of all the fore-
going, V-belts, springs, and gaskets, controller relays, contacts, coils, 
timers, magnet frames and controller wiring, traveling cable, compensating 
cable and components for operating circuit; guide bearings, guide rails and 
guide shoes.  Approved lubricants will be furnished and applied by the 
Contractor. 

 
5 The elevators and dumbwaiters will be maintained in proper adjustment 

for safe, smooth, efficient, quiet operation within the applicable design 
performance specification tolerances. The Contractor will provide 
inspection and preventive maintenance on the Owner's equipment Listed 
in Attachment A “Equipment List.” 

  
6. The following are not requirements of this Contract: replacement of floor 

covering; repair of main line power switches, breakers, and feeders to the 
controller. 

 
7.   Pits at the bottom of the elevators will be cleaned by the Contractor as 

necessary.  Safe access to the pits for the recovery of dropped items will be 
provided by the Contractor to the Owner’s employees as mutually agreed 
during normal shift hours. 

 
8. Any part or parts of the elevator, which for any reason become unsuitable 
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for operation, due to wear and tear through normal usage by airport 
patrons and employees, will be repaired or replaced as necessary.  It is 
mutually agreed that the Contractor will not be under any obligation 
hereunder to make any renewals or repairs except those incidental to the 
operation of the machinery, and that the Contractor is not required under 
this Contract to make renewals or repairs necessitated by reason of 
vandalism, negligence, accident, or misuse of machinery, apparatus or car, 
or due to any other similar or dissimilar causes beyond its control. Repairs 
of this nature may be addressed under the Extra Work provisions of this 
Contract with Owner approval. 
 

9. It is understood that airport patrons with a variety of baggage equipment 
routinely utilize the elevators and this activity will not be deemed a misuse 
of the elevator equipment for normal service calls or minor repairs. 

 
10. It is understood that, due to the type and vintage of some of the elevators 

that are over forty years old, components and parts are in short supply. 
The Contractor will use all means available to secure replacement 
components as required. However, delay in securing appropriate and 
serviceable components may exist and some replacement components 
may be refurbished components removed from other elevator machines 
not located at the airport. 

 
 H. Maintenance of Escalators and Moving Walks 
  
 1.   The Contractor will inspect, lubricate and adjust each escalator and moving 

walk as necessary to maintain safe, smooth, quiet operation. 
 

2.   Pits at the top and bottom of each escalator and each end of the moving 
walks will be swept or vacuumed clean of loose debris by the Contractor as 
needed. 

 
3. Drip pans below the moving treads will be cleaned by the Contractor 

annually, or more frequently, as needed.  At times when major repairs 
requiring dismantling of stair treads is required, all grease and grime will 
be removed from the pans by wiping with suitable solvents. 

 
4. Escalator steps, including risers, treads and demarcation strips are to be 

cleaned regularly, but not less than annually, in an effort to maintain, as 
nearly as practicable, the appearance levels of new equipment.  

 
5. Any part or parts of the escalators and moving walks, which for any reason 

become unsuitable for operation, due to wear and tear through normal 
usage by airport patrons and employees, will be repaired or replaced as 
necessary.  It is mutually agreed that the Contractor will not be under any 
obligation hereunder to make any renewals or repairs except those 
incidental to the operation of the machinery, and that the Contractor is 
not required under this Contract to make renewals or repairs necessitated 
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by reason of vandalism, negligence, accident, or misuse of machinery, 
apparatus, or due to any other similar or dissimilar causes beyond its 
control.  Repairs of this nature may be addressed under the Extra Work 
provisions of this Contract with Owner approval. 

 
6.   It is understood that airport patrons with a variety of baggage equipment 

routinely utilize the escalators and this activity will not be deemed a 
misuse of the escalator and moving walk equipment for normal service 
calls or minor repairs. 

 
1.4 Code Inspections and Tests 
 

A. The Contractor will make periodic, routine inspections and tests of the elevators 
and escalators to insure that the elevators, escalators and moving walks are 
operating in accordance with the requirements of the "American Standard Code 
for Elevators, Dumbwaiters and Escalators", the "American Standard Practice for 
the Inspection of Elevators - Inspector's Manual", ASME A17.1, and all applicable 
provisions of the laws of the State of Florida, Hillsborough County and the City of 
Tampa, Florida.  Other inspections and tests may be requested by the Owner, 
which are not required under the terms of this Contract, but the Contractor will be 
compensated therefore under the terms of the Extra Work provisions contained 
herein. 

 
B. In the event the Owner conducts any inspections or tests utilizing a third party, the 

Contractor will provide an authorized person to accompany the Qualified Elevator 
Inspector (QEI) to facilitate access to the equipment. If any inspections or tests are 
undertaken at times outside the non-scheduled contract hours in accordance with 
Section 1.6 or when additional personnel are required to accompany the 
Inspector(s), the emergency work provisions contained herein will apply.   

 
C. The Contractor will contract directly with an independent QEI with no additional 

compensation by the Owner, to witness all elevator and escalator tests required 
by the ASME A17.1 Elevator Safety Code, "American Standard Code for Elevators, 
and Escalators", the "American Standard Practice for the Inspection of Elevators - 
Inspector's Manual" as required by the State of Florida, Bureau of Elevator Safety. 

  
D. In the event a QEI, performing inspections in accordance with the requirements of 

the State of Florida, Bureau of Elevator Safety, determines during his inspection of 
equipment maintained under this maintenance Contract, that one or more Safety 
Code violations exist, then at the Owner's option, for each Major violation due 
solely to the actions or negligence of the Contractor, liquidated damages of One 
Hundred Dollars ($100) may be deducted from the Contract amount for each 
violation noted and verified by the Contractor.  For each day, or portion thereof, 
beyond the fifth calendar day that each Major Violation, as defined on the 
Elevator Inspection Report, continues to exist, additional liquidated damages of 
$100 may be deducted from the Contract amount. For each day, or portion 
thereof, beyond the tenth calendar day that each Minor Violation, as defined on 
the Elevator Inspection Report, continues to exist, additional liquidated damages 
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of $100 may be deducted from the Contract amount. The parties expressly agree 
that these liquidated damages are not a penalty and represent reasonable 
estimates of fair compensation for the losses the Owner could anticipate for such 
violations, an exact determination of which not being otherwise ascertainable. 

 
1.5 Contract Service Availability 
 

The Contractor will ensure that the equipment remains in excellent condition, (i.e., 
deferred maintenance will not impact reliability), and available for service throughout the 
life of the contract. Unscheduled Downtime* will be held to an absolute minimum.  
Consequently, the Contractor agrees to correct any malfunctions, which take any unit out 
of service, by the end of the third workday** after the day on which the problem is noted. 
 At the Owner's option, liquidated damages of Five Hundred Dollars ($500) may be 
deducted from the contract amount for each day, or portion thereof, beyond the third 
workday that the unit is out of service. The parties expressly agree that these liquidated 
damages are not a penalty and represent reasonable estimates of fair compensation for 
the losses that may be anticipated from such outages, an exact determination of which 
not being otherwise ascertainable. 

 
*  For purposes of this contract, "UNSCHEDULED DOWNTIME" will not include: 

 
A. The time necessary to perform scheduled corrective maintenance. 
 
B. For an outage occurring during non-scheduled Contractor Hours, in accordance 

with Section 1.6, the time between the start of such outage and the beginning of 
the next scheduled contract hours. 

 
C. Outages requested by the Owner or not caused by equipment malfunctions. 

 
** For purposes of this paragraph, "workday" will be any day, Sunday through Saturday, 
excluding holidays, defined as any of the eight annual holidays specified in the agreement 
between the National Elevator Bargaining Association (NEBA) and the IUEC, Local No. 74 
(Tampa) listed below:  

 
1. New Year’s Day 
2. Memorial Day, last Monday in May 
3. Independence Day, July 4th 
4. Labor Day, 1st Monday in September 
5. Veterans Day, November 11 
6. Thanksgiving, 4th Thursday of November 
7. Day after Thanksgiving 
8. Christmas, December 25th 

 
If, during the time a unit is out of service because of a malfunction, one or more 
additional units in the group experience(s) a malfunction resulting in Unscheduled 
Downtime in excess of two (2) hours for the unit(s), then, at the Owner's option, 
liquidated damages of Five Hundred Dollars ($500) may be deducted from the contract 
amount for each day, or portion thereof, that each additional unit in a group is out of 
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service.  The parties expressly agree that these liquidated damages are not a penalty and 
represent reasonable estimates of fair compensation for the losses that may be 
anticipated from such outages, an exact determination of which not being otherwise 
ascertainable.  For purposes of this requirement, the elevator/escalator groups are 
defined as follows: 
 

 ELEVATORS: 
 
  Group I     APM Station 1 red side (3 machines) 
  Group II  APM Station 1 blue side (3 machines) 
  Group III  APM Station 2 north side (2 machines)   
  Group IV  APM station 2 south side (2 machines)   
  Group V  ConRAC Customer Service Bldg. - North side (3 machines)  
  Group VI            ConRAC Customer Service Bldg. - South side (3 machines)  
  Group VII  APM Station 3 (3 machines)  
  Group VIII  Igor Sikorsky Core (6 machines) 
  Group IX  Amelia Earhart Core (6 machines) 
  Group X  Chuck Yeager Core (6 machines) 
  Group XI  Neil Armstrong (6 machines) 
  Group XII  Airside A (7 machines) 
  Group XIII  Airside C (5 machines) 
  Group XIV  Airside E (6 machines) 
  Group XV  Airside F (8 machines) 
  Group XVI  Wright Brothers Core (4 machines) 
  Group XVII  Charles Lindbergh Core (4 machines) 
  Group XVIII  Tony Jannus Core (4 machines) 
  Group XIX  Robert Goddard (4 machines) 
  Group XX  Service Building (1 machine) 
  Group XXI  Economy Garage Phase I core (3 machines) 
  Group XXII  Economy Garage Phase II core (3 machines) 
  Group XXIII  Economy Garage Phase III core (3 machines) 
  Group XXIV  Economy Garage Phase IV core (3 machines) 
  Group XXV  RAC Garage (3 machines) 
 
 ESCALATORS: 
 
  Group I     Baggage claim to APM station 1 red side (2 machines)  
  Group II  Baggage claim to APM station 1 blue side (2 machines) 

 Group III  APM station 1, Transfer level to platform (2 machines) 
 Group IV  APM station 1, platform to Transfer level (2 machines) 
 Group V  ConRAC customer service building north side (6 machines) 
 Group VI   ConRAC customer service building south side (6 machines) 
 Group VII  Escalator 3, 5, 7, 9 up- baggage claim to ticketing 
 Group VIII  Escalator 21, 23, 25, 27, 221, 223, 225, 227, up- ticketing to transfer 
 Group IX  Escalator 30, 32, down -transfer to ticketing 
 Group X  Escalator A2, A4, C2, C4, down-transfer to baggage claim 
 Group XI  Escalator B2, B4, D2, D4, down- transfer to baggage claim 
 Group XII  Airside A (2 machines) escalator 1A and 1B 
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 Group XIII Airside E (2 machines) escalator 70A and 70B 
 Group XIV Airside F (2 machines) F1 and F2 
 
Liquidated damages and penalties are in lieu of all other damages for default or delay, including 
but not limited to consequential damages, and shall in no event be assessed against Schindler 
Elevator Corporation in excess of 2% of the monthly contract price in any one month period. 
 
1.6  Contractor Hours  
 

The Contract hours of coverage will be Monday through Friday from 7:30 a.m. through 
12:00 a.m. ET (07:00-24:00 hours) and Saturday, Sunday and Holidays, #1 mechanic is 
from 7:00 a.m. through 5:30p.m. ET (07:00 -17:30 hours). The #2 mechanic is from 12 
noon through 10:30p.m. Any change in scheduled coverage will be by written notice 
delivered from the Authority to the Contractor a minimum of 30 days prior to the start of 
the change in selected coverage. (*See Exhibit 3, Sample Shift Schedule for Normal Work 
Week.) 
   

1.7  Contractor’s Personnel 
 

The Contractor's service personnel will report to the Owner’s Contract Manager at the 
start and completion of each maintenance visit, and said service personnel will keep the 
Owner informed of the work performed.  All Extra Work and Emergency Call Back Service 
will be documented by furnishing a completed Company Service Maintenance form, 
Exhibit 2, which will include: times of arrival and departure, materials replaced, the hours 
any equipment was out of service, the specific components which were inspected and/or 
adjusted, and worker's names. Contractor personnel missing due to sickness, vacation or 
related Airport training will not be required to be backfilled, provided Contractor has 1 
mechanic onsite during that given shift. On Holidays listed in Section C, the Contractor will 
have a required 2 mechanics for a 10 hour shift (#1 mechanic is from 7:00AM through 
5:00PM EST)( mechanic #2 is from 12 noon through 10:30PM) 
 
The Contractor will designate a supervisor to oversee all work under this contract, 
including but not limited to all maintenance, repairs and Extra Work projects. The 
Supervisor and all Elevator Mechanics assigned to perform work under this contract will 
possess a current Certification of Competency (CC card) for elevator constructors issued 
by the State of Florida. 
 
Contractor must maintain minimum staffing, but is not required to backfill staff due to 
sickness or vacation. 
 
For the purposes of this section, the on-site supervisor may be considered an on-site 
foreman or mechanic-in-charge and is part of the assigned staff.   
 
In the event a Contractor’s designated supervisor position becomes vacant, Contractor 
has 30 days to designate a new supervisor. The Owner has the right to review the 
qualifications of, and reject, any replacement supervisor. In the event the Owner rejects 
any replacement supervisor, the Contractor has 15 days from the date of rejection to 
designate a replacement supervisor.  
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1.8 Exclusive Services 

 
All Supervisors and Mechanics assigned to the Airport will provide exclusive services to 
the Owner for maintenance and repair duties as described in the Contract documents 
during their scheduled shifts. 
 

1.9 Records 
 
The Contractor will keep detailed records and inventory data of all onsite maintenance 
operations.  The Owner may inspect the maintenance records and inventory data on the 
subject equipment to ascertain the Contractor’s compliance with the Contract and will be 
furnished copies of records and data.  All records and data will remain the property of the 
Contractor until the end of this Contract or until otherwise agreed upon by both parties. 
  

1.10 Reports 
  
The Contractor will prepare a monthly report of operations and maintenance activities 
and submit it for Owner review within the first ten (10) days of the month.  The report will 
include a computation of Contract Service Availability for the previous month, a summary 
of significant maintenance activities a summary of any Extra Work invoiced to the Owner, 
a summary of planned/scheduled maintenance activities for the coming month, a list of 
outages that may be back chargeable to the monthly invoiced amount, and a summary of 
any problems that can be foreseen which should be of concern to the Owner and/or any 
anticipated activity which will require Owner approval and/ or coordination. 
 

1.11 Obsolescence 
 
If any component, spare part, or subsystem of the elevators or escalators has been 
confirmed to be obsolete or cannot be acquired or manufactured, the Contractor will 
advise and provide such documented evidence to the Owner in a timely fashion of such 
obsolete component, spare part or subsystem.  Contractor will work with the Owner and 
recommend, if possible, such parts that are equal or better in quality and operation, than 
original parts. 

 
1.12 Prohibited Interest 
 

No member, officer or employee of either party to this Contract during its duration or for 
one year thereafter will have any interest, direct or indirect, in this Contract or the 
proceeds thereof. 
 

1.13 Tools and Equipment 
 

A. The Contractor will furnish, at no additional cost to the Owner, all tools and 
equipment necessary to perform the Work required under the Contract. The 
Owner will have the right at all times, but not the obligation, to examine all 
equipment, tools, materials and supplies used by the Contractor in the 
performance of this Contract.  If any of the above is found to be unsafe or not in 
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good working condition, the Owner has the right to direct the Contractor to 
remove it from service and to repair or replace it promptly. 

 
B. The Contractor’s work vehicles will have the Contractor’s business name and/or 

logo prominently displayed on both front doors.  This vehicle will be allowed to 
park in the assigned service vehicle parking area(s) on the Airport.  

 
C.  All necessary signage and barricades will be furnished by the Contractor at its sole 

cost. Sufficient quantities will be stored onsite to safely and completely block off 
and/or redirect passengers in case of multiple equipment failures.  The use of 
warning tape or safety cones is prohibited.   

 
D. The Contractor will be responsible for pumping out or draining all equipment pits 

and properly disposing of any water/oil that be the result of, but not limited to, 
flooding from storms, backing up of drains, broken pipes and/or ground water 
intrusion in accordance with applicable laws, regulations, and Owner’s 
requirements. A portable fluid transfer pump capable of transferring a minimum 
of 40 gpm at a lift of 8 feet, a minimum of eight feet of intake hose and twenty-
five feet of discharge hose, will be stored and available onsite. No additional 
compensation will be paid for pumping the equipment pits.  The Contractor is not 
responsible for damages to the equipment caused by water exposure unless the 
Contractor is responsible to protect the equipment against such damage or if the 
equipment damage is due to prolonged exposure to water which was preventable 
by the Contractor. 

 
1.14 Elevator Entrapments 

 
Each incident involving a passenger entrapment in an elevator will be documented by the 
Contractor and a report detailing the cause of the entrapment and the corrective action 
taken will be submitted by the Contractor to the Owner within two (2) calendar days of 
the occurrence.  For purposes of this Section, "Passenger Entrapment" is defined as a 
reported stoppage of an elevator, due to a malfunction of the elevator equipment, with 
passenger(s) on-board who remain on-board until released by authorized personnel. 
 
The contractor will provide training to designated on-site personnel for the safe removal 
of passengers trapped in elevators. The training will be provided at the beginning of the 
Contract and at least annually thereafter and will include mutually agreed parameters in 
which this activity may take place.  
 
If, during any consecutive 180 day period, the number of passenger entrapments for any 
elevator exceeds five (5) during that 180 day period, then liquidated damages in an 
amount equal to One Hundred Dollars ($100.00) for each entrapment in excess of five (5) 
for each such elevator may, at the Owner's option, be deducted from the Monthly Price 
for Maintenance for each month that said excess number of entrapments exists for the 
immediately preceding 180 day period. The parties expressly agree that these liquidated 
damages are not a penalty and represent reasonable estimates of fair compensation for 
the losses that may be anticipated from such entrapments. 
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1.15 Compensation 

The Owner agrees to pay the Contractor for the maintenance services described herein in 
equal monthly payments according to the following schedule: 

Additionally, the Extra Work and Emergency Callback labor rates will be paid according to 
the following schedule: 

The costs reflected in the Schedule of the Airport for elevator, escalator, moving walks, 
and dumbwaiters equipment will be adjusted by 3.5% price increase per year. The Owner 
agrees to pay the Contractor for the maintenance services described herein in equal 
monthly payments according to the following schedule: 

Year Contract Cost for Elevators, Escalators, moving walks, 
and dumbwaiters 

Monthly Annually 
1 $178,095 $2,137,140 
2 $184,328  plus material increase $4,677 total 

$189,005 
$2,268,060 

3 $195,620 $2,347,440 
4 $202,467 $2,429,604 
5 $209,553 $2,514,636 

Additionally, the Extra Work and Emergency Callback labor rates will be paid according to 
the following schedule: 

Mechanic Rate 
During 

Contract Hours 

Mechanic Rate 
After Contract 

Hours  
$228 $305 

1.16  Emergency and Unscheduled Service 

A. In addition to the maintenance required herein, the Contractor will supply 
"Emergency Service", which will be available within one (1) hour under request 
therefore by the Authority, and will include: (1) any maintenance of the type 
described herein which, in the sole opinion of the Authority, is necessary or 
desirable to be performed outside of scheduled working hours referenced in 
Section 1.6 and (2) investigation and repair or adjustment of any elevator or 
escalator stoppage or other operational problem which, in the sole opinion of the 
Authority, cannot be routinely handled by Authority personnel. 

B. If emergency or call back service is requested by the Authority, the Authority will 
pay the Contractor per the extra work rates listed above. Minimum billing time will 
be for on job-site only and will be one hour for the first hour or any part thereof 
and in half hour increments thereafter. Travel expense (mileage) will not be billed. 

C. Emergency escalator repairs performed during non-scheduled coverage hours and 
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requiring more than one hour onsite to complete or that impact a factor of safety 
will be accomplished by a two-man team. 

 
D. Failure to meet any of the response requirements listed in this section will result in 

liquidated damages in the amount of One Hundred Twenty Five Dollars ($125) per 
quarter hour beyond the required response time.  The parties expressly agree that 
these liquidated damages are not a penalty and represent reasonable estimates of 
fair compensation for the losses that may be anticipated from such failure to meet 
response requirements. 

 
1.17 Extra Work and Changes in the Work  
 

Without invalidating this Contract, the Owner may, at any time, order additions, deletions 
or revisions in the work by written Work Order signed by the Director of Maintenance.  In 
the event the Work Order will result in any extra charges to the Owner, Contractor will 
immediately so advise the Owner in writing of the amount of the extra charges and 
Owner will specifically authorize the charges before the work proceeds utilizing Exhibit 1, 
“Extra Work Form”.  Upon receipt of the approved written Work Order, the Contractor 
will proceed with the work involved.  All such Work will be executed under the applicable 
conditions of the Contract.  The Owner will have the right to make changes to the scope, 
the character, or the quantity of the Work as may be considered necessary or desirable to 
complete the proposed service in an acceptable and satisfactory manner.  
 
A. If Extra Work not included in this Contract is requested by the Owner, the 

Contractor's rate will be the labor rate shown in the Extra Work Compensation 
Table.  Minimum billing time for onsite time will be one hour for the first hour or 
any part thereof and in half-hour increments thereafter.   

 
B. In case a satisfactory adjustment in price or time cannot be reached for any item 

requiring a request for Extra Work, the Owner reserves the right to make such 
arrangements as may be deemed necessary to complete that Extra Work. 

 
C. The Owner may authorize minor changes or alterations in the Work not involving 

extra cost and not inconsistent with the overall intent of the Contract Documents. 
 
D. All additional work will be reviewed and approved in writing by the Owner on a 

case-by-case basis. 
 
E. Normal wear and tear and occasional acts of vandalism can result in unsightly 

marks on the stainless steel features of the elevators, escalators and dumbwaiters. 
 The stainless steel refinishing of the interior doors, control panels, hoistway 
doors, door jambs, balustrades, decks, and skirts, as applicable, for the equipment 
will be accomplished by the Contractor upon receipt of a written request by the 
Owner.  The Contractor will be compensated therefore in accordance with the 
Extra Work provision.  There will be no change in the monthly cost of maintenance 
as a result of this work. 

 
F. All spare parts, per Attachment B, Spare Parts List and tools required to effect 
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repairs will be either kept on site at the Airport or available on site at the Airport 
within twenty-four hours of an equipment outage. For purposes of this paragraph, 
the following spare parts will be excluded from the twenty-four hour availability 
requirement: 

 
1. escalator handrails; 
2. escalator bull gears and drive machines; 
3. escalator rack chains; 
4. elevator hoist machines and motors; and 
5. hydraulic jack assemblies. 

 
G. The Contractor will use all reasonable care consistent with its rights to manage 

and control its operation not to employ any persons, use any labor, use or have 
any equipment, or permit any condition to exist which will or may cause, or be 
conducive to, any complaints, troubles, disputes or controversies which interfere 
or are likely to interfere with other Airport employees or the operation of the 
Airport. Without invalidating or suspending any portion of this Contract, the 
Director of Maintenance may reject any employee of the Contractor if the 
employee is deemed, in the discretion of said Director, to be unsuitable to work at 
the Airport. Such notification of rejection will be made in writing to the 
Contractor. 

 
H. Neither party will be liable for loss, damage, detention, or delay resulting from 

causes beyond contractors reasonable control, including, but not limited to, labor 
disputes, strikes, fire, flood, theft, acts of God, acts or omissions of any 
governmental authority, war, insurrection, or riot, embargo, wreck or delay in 
transportation, or inability to obtain from usual sources necessary labor, materials, 
or manufacturing facilities.in the event of delay due to any such cause the 
performance of Contractor’s services under this contract will be postponed 
without liability to Contractor by such length of time as may be reasonably 
necessary to compensate for the delay. If any type strike, boycott, picketing, or 
work stoppage is directed against the Contractor at the Airport, which results in 
the discontinuance of services performed hereunder, the Owner will have the 
right during said period to by itself or by any third person or persons perform said 
services and invoice the Contractor for any costs in excess of the prices of the 
Contract. Lightning storms are prevalent in the Tampa area and lightning claims 
for downtime exclusion are limited to interruptions caused by total commercial 
power failure to the elevators and escalators power supply - not blips, spikes, etc., 
or any other variation in the power supply quality.  Similarly, repair claims for 
lightning damage are limited to direct hits, which have negated surge protection. 
 

I. Neither party will be responsible to the other for special, indirect, incidental or 
consequential damages except as provided for elsewhere within. 

 
J. The Contractor will not be required to install additional attachments, equipment, 

or appurtenances to the equipment beyond what is required in the Contract 
without compensation. If directed by Owner to install any such additional 
attachments, equipment or appurtenances, compensation will be made to the 
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Contractor pursuant to the Extra Work provision. 
 
 K. During the contract term any work involving elevators, escalators, moving walks, 

and dumbwaiters included in this Contract will be accomplished by Schindler 
Elevator Corporation. Any equipment installed by Extra Work will be maintained at 
no extra cost.  
 

1.18 Owner’s Responsibilities  
  
The Owner will provide the following facilities and services to the Contractor free of 
charge: 
 
A.  A maintenance shop and parts storage room will be provided for Contractor’s 

use as determined by the Owner, which accommodates storage of spare parts, 
renewal parts, accessories, wheels, motors, test equipment, tools, and work 
areas as required for maintenance to be provided hereunder. In the event it 
becomes necessary to relocate any of the existing maintenance shops, the 
Owner will review with and solicit comments from the Contractor on the 
proposed new location, layout, and accommodations.  

 
B.  The Contractor will be responsible for general housekeeping of these areas in 

accordance with Owner requirements, but in no event will the Contractor 
violate Occupational Safety and Health Administration (OSHA) requirements. 

 
C.  Lighting, electric power, air conditioning and heat for the maintenance shop 

area. 
 
D.  Parking for all Contractor’s maintenance personnel while they are actively 

engaged in the work covered under this contract and one (1) service vehicle.   
 

E.  Roadway access and employee vehicle permits for onsite transportation via 
approved thoroughfares. 

 
F.  Adequate time to perform scheduled inspections, as well as routine and 

preventive maintenance services as specified herein.  All inspections and 
maintenance services will be performed on a schedule, which is mutually 
acceptable and will cause a minimum disruption to the operation of the Airport. 

   
G.  Provide the Contractor’s employees with all identification material, such as 

badges and passes, required for said employees to perform the Work required 
hereunder in compliance with the Owner’s security regulations.  The cost of the 
badge background check will be borne by the Contractor. 

 
H. For purposes of communicating with the Contractor’s maintenance 

representative, the Authority will issue the Contractor four (4) handheld radios 
to operate on the Authority’s FCC license. The Contractor will be responsible for 
costs associated  with repairing or replacing radios damaged by abuse. 

 



 

   
18 

I.  The Owner will provide for pick-up of hazardous waste generated in the 
maintenance and repair of the equipment covered under this Contract and will 
coordinate notification of when the Contractor should deliver such waste to a 
central pick-up location.  Non-hazardous waste will be removed by the Contractor 
and placed in designated dumpsters or other common trash pickup points as 
approved by the Owner. 

 
J. The Owner shall, at all times, have access to the Work. The Contractor shall 

provide proper facilities for such access. 
 

K. The Contractor shall abide by the following: 
 

1.  The Contractor will use all reasonable care consistent with its rights to 
manage and control its Work, not to employ any persons, use any labor, 
use or have any equipment, or permit any condition to exist which may 
cause, or be conducive to, any complaint, trouble, dispute or controversy 
which interferes or is likely to interfere with the operation of the Airport or 
with other Airport employees, tenants, passengers or general public. The 
Owner may reject any Contractor employee if the employee is deemed to 
be unsuitable to work at the Airport and the Contractor will immediately 
replace said employee with an employee acceptable to the Owner. 

 
2.  The Contractor will observe and obey (and compel its officers, employees, 

guests, subcontractors, and those doing business with it to observe and 
obey) the Rules and Regulations of the Owner and such further Rules and 
Regulations which may be promulgated by the Owner during the effective 
period of this Contract. 

 
3.  The Contractor, at all times, will maintain a written list of the names and 

addresses of all employees and the positions of said employees who are to 
perform the duties outlined in this Contract. Such list shall be maintained 
current, updated within 7 calendar days of a change and will be provided 
to the Owner. 

 
4.  The Contractor will comply with all Federal, State and local laws, executive 

orders, and Rules and Regulations applicable to this type of service, 
including Owner Rules and Regulations, and also comply with all pertinent 
regulations contained in the published security plan for the Airport. 

 
5.  Contractor's personnel will immediately report all accidents or unusual 

incidents occurring on the System and on Airport premises to the Owner's 
Airport Operations Center and Maintenance Department. 

  
6.  Any Contractor employee, or any employee of its subcontractors or agents, 

that require unescorted access to the Security Identification Display Area 
(SIDA) to perform work under this Contract will be badged with an Airport 
identification badge (hereinafter referred to as "Badge") provided by the 
Owner's ID Badging Department and will be subject to an FBI fingerprint-
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based criminal history records check (CHRC) and an annual Security Threat 
Assessment (STA). A Badge will not be issued to an individual until the 
results of the CHRC and the STA are completed and indicate that the 
applicant has not been convicted of a disqualifying criminal offense. If the 
CHRC or STA discloses a disqualifying criminal offense, the individual's 
badge application will be rejected. The costs of the CHRC and the annual 
STA will be paid by Contractor. These costs are subject to change without 
notice, and Contractor will be responsible for paying any increase in the 
costs. All badged employees of Contractor and its subcontractors or agents 
will comply with Owner's regulations regarding the use and display of 
Badges. Contractor will be assessed liquidated damages in the amount of 
$300.00 for each Badge that is lost, stolen, unaccounted for or not 
returned to Owner at the time of Badge expiration, employee termination, 
termination of this Contract, or upon written request by Owner. These 
damages will be paid by Contractor within 15 days from the date of 
invoice. The parties expressly agree that these liquidated damages are not 
a penalty and represent reasonable estimates of fair compensation for the 
losses that may be anticipated from such lost, stolen, unaccounted for or 
not returned badge, an exact determination of which not being otherwise 
ascertainable. If any Contractor employee is terminated or leaves the 
Contractor's employment, Owner must be notified immediately, and the 
Badge must be returned to Owner no later than 48 hours following 
termination or leave of Contractor’s employment. 

 
2.0 STANDARD PROVISIONS 
 
2.1 Contract Supervision  
 

All Work performed by the Contractor will be satisfactory to Owner representatives 
designated to coordinate this Contract.  The Contractor will provide adequate supervision 
and inspections to assure competent performance of the Work. 

 
2.2 Contractor's Personnel Standards  
 

A. The Contractor will use all reasonable care consistent with its rights to manage 
and control its operation, not to employ any persons, use any labor, use or have 
any equipment, or permit any condition to exist which may cause, or be conducive 
to, any complaint, trouble, dispute or controversy which interferes or is likely to 
interfere with the operation of the Airport or with other Airport employees.  The 
Director of Maintenance may reject any Contractor employee if the employee is 
deemed to be unsuitable to work at the Airport and the Contractor will imme-
diately replace said employee. 

 
B. The Contractor will observe and obey (and compel its officers, employees, guests, 

subcontractors, and those doing business with it to observe and obey) the Rules 
and Regulations of the Owner and such further Rules and Regulations which may 
be promulgated by the Owner during the effective period of this Contract. 
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C. Prior to each performance, the Contractor will provide to the Owner a written list 
of the names and addresses of all employees and the positions of said employees 
who are to perform the duties outlined in this Contract. 

 
D. The Contractor will comply with all Federal, State and local laws, executive orders, 

and Rules and Regulations applicable to this type of service, including Owner Rules 
and Regulations, and also comply with all pertinent regulations contained in the 
published security plan for the Airport. 

 
E. Contractor's personnel will immediately report all accidents or unusual incidents 

occurring on the Airport premises to the Owner's Operations Center and 
Maintenance Department.  Unusual or catastrophic events involving personnel or 
equipment covered by this Contract will, within five days, be followed by a written 
report to the Owner detailing the circumstances surrounding the event and the 
actions taken or to be taken by the Contractor. 

 
F. If any type of strike, boycott, picketing or Work stoppage is directed against the 

Contractor at the Airport which results in the discontinuance of services 
performed hereunder, the Owner will have the right during said period to, by itself 
or by any third person or persons, perform said services and invoice the 
Contractor for any costs in excess of the Contract prices.  The Owner will prorate 
payments for Work completed but not invoiced by the Contractor up until the 
time of any Work stoppage. 

 
2.3   Inspections 
 

A.   The Owner, either directly or through a third party, will have the right at all times 
to examine materials, equipment, and personnel practices used by the Contractor 
and to observe the operations of the Contractor, its agents, servants, and 
employees.  

 
B.   In the event the Owner requests or conducts any inspections or tests directly or by 

a third party and finds deficiencies, the Contractor will correct such deficiencies, 
including the provision of an immediate response to life safety issues, which result 
from such inspections or tests, and send a written response to all comments or 
recommendations within thirty (30) days of receipt of the written inspection or 
test report, except in instances requiring an immediate response, as determined 
by the Owner.  In the event the Contractor does not agree with the findings of the 
Owner's independent third party, the Contractor will provide specific evidence to 
substantiate its disagreement. 

 
2.4   Ownership of Documents 

 
All equipment maintenance documents, logs, and site-specific software, with the 
exception of copyrighted and proprietary material of the Contractor, will become the 
property of the Owner to be used as the Owner desires, without restrictions.  One copy of 
the aforementioned work papers, software, and work products will be retained by the 
Contractor. 
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2.5   Assignment 
 

This Contract is not assignable without Owner approval.  Such approval, if any, will be 
 given in Owner’s sole discretion. 
 
2.6 Indemnification 

 
A. To the maximum extent permitted by Florida law, in addition to Contractor’s 

obligation to provide pay for and maintain insurance as set forth elsewhere in this 
Contract, Contractor will indemnify and hold harmless the Authority, its members, 
officers, agents, employees, and volunteers from any and all liabilities, suits, 
claims, expenses, losses, costs, royalties, fines and damages (including but not 
limited to claims for attorney’s fees and court costs) caused in whole or in part by 
the: 

 
1.  Presence on, use or occupancy of Authority property; 
 
2. Acts, omissions, negligence (including professional negligence and 

malpractice), recklessness, intentional wrongful conduct, activities, or 
operations;  

 
3. Any breach of the terms of this Contract;  
 
4. Performance, non-performance or purported performance of this 

Contract;  
 
5. Violation of any law, regulation, rule or ordinance;  
 
6. Infringement of any patent, copyright, trademark, trade dress or trade 

secret rights; and/or 
 
7. Contamination of the soil, groundwater, surface water, storm water, air or 

the environment by fuel, gas, chemicals or any other substance deemed by 
the Environmental Protection Agency or other regulatory agency to be an 
environmental contaminant 

 
by the Contractor or the Contractor’s officers, employees, agents, volunteers, 
subcontractors, invitees, or any other person directly or indirectly employed or 
utilized by the Contractor, regardless of whether the liability, suit, claim, expense, 
loss, cost, fine or damages is caused in part by the Authority, its members, officers, 
agents, employees or volunteers or any other indemnified party. This indemnity 
obligation expressly applies, and shall be construed to include, any and all claim(s) 
caused in part by the negligence, acts of omissions of the Owner, its members, 
officers, agents, employees, and volunteers.  

 
B. In addition to the duty to indemnify and hold harmless, Contractor will have the 

separate and independent duty to defend the Authority, its members, officers, 
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agents, employees, and volunteers from all suits, claims or actions of any nature 
seeking damages, expenses, losses, costs, royalties, fines or attorney’s fees in the 
event the suit, claim, or action of any nature arises in whole or in part from: 

 
1. Presence on, use or occupancy of Authority property; 
 
2. Acts, omissions, negligence (including professional negligence and 

malpractice), recklessness,       intentional wrongful conduct, activities, or 
operations;  

 
3. Any breach of the terms of this Contract;  
 
4. Performance, non-performance or purported performance of this 

Contract;  
 
5. Violation of any law, regulation, rule, order, decree or ordinance;  
 
6. Infringement of any patent, copyright, trademark, trade dress or trade 

secret rights; and/or 
 

7.  Contamination of the soil, groundwater, surface water, storm water, air or 
the environment by fuel, gas, chemicals or any other substance deemed by 
the Environmental Protection Agency or other regulatory agency to be an 
environmental contaminant  

 
 by the Contractor or the Contractor’s officers, employees, agents, volunteers, 

subcontractors, invitees, or any other person directly or indirectly employed or 
utilized by the Contractor regardless of whether it is caused in part by the 
Authority, its members, officers, agents, employees, or volunteers or any other 
indemnified party.  This duty to defend exists immediately upon presentation of 
written notice of a suit, claim or action of any nature to the Contractor by a party 
entitled to a defense hereunder. This defense obligation expressly applies, and 
shall be construed to include any and all claim(s) caused in part by the negligence, 
acts of omissions of the Owner, its members, officers, agents, employees, and 
volunteers.  

 
C. If the above indemnity or defense provisions or any part of the above indemnity 

or defense provisions are limited by Florida Statute § 725.06 (1), or any other 
applicable law, then with respect to the part so limited, the monetary limitation 
on the extent of the indemnification shall be the greater of the (i) monetary value 
of this Contract, (ii) coverage amount of Commercial General Liability Insurance 
required under the Contract or (iii) $1,000,000.00. Otherwise, the obligations of 
this Article will not be limited by the amount of any insurance required to be 
obtained or maintained under this Contract. 

 
D. Contractor's obligations to defend and indemnify as described in this Article will 

survive the expiration or earlier termination of this Contract until it is determined 
by final judgment that any suit, claim or other action against the Owner, its 
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members, officers, agents, employees, and volunteers if fully and finally barred by 
the applicable statute of limitations or repose. 

 
E. Nothing in this Article will be construed as a waiver of any immunity from or 

limitation of liability the Owner, or its members, officers, agents, employees, and 
volunteers may have under the doctrine of sovereign immunity under common 
law or statute.  

 
F. The Owner and its members, officers, agents, employees, and volunteers reserve 

the right, at their option, to participate in the defense of any suit, without 
relieving Contractor of any of its obligations under this Article.   

 
G. If Paragraphs A-G or any part of Paragraphs A-G is deemed to conflict in any way 

with any law, the Paragraph or part of the Paragraph will be considered modified 
by such law to remedy the conflict. 

 
2.7 Claims and Disputes 

 
A. A claim is a written demand or assertion by one of the parties seeking, as a matter 

of right, adjustment or interpretation of the Contract terms, payment of money, 
extension of time, or other relief with respect to the terms of the Contract.  The 
term claim also includes other disputes and matters in question between the 
Owner and Contractor arising out of the Contract.  Claims must be made by 
written notice.  The responsibility to substantiate claims will rest with the party 
making the claim.  If for any reason the Contractor deems that additional 
compensation or Contract time is due to the Contractor for work not clearly 
provided for in the Contract, or previously authorized changes in the work, the 
Contractor will notify the Owner in writing of its intention to claim such additional 
compensation or Contract time before the Contractor begins the work on which 
the Contractor bases the claim.  If such notification is not given or the Owner is 
not afforded proper opportunity by the Contractor for keeping strict account of 
actual cost or time as required, then the Contractor hereby agrees to waive any 
claim for such additional compensation or Contract time.  Such notice by the 
Contractor and the fact that the Owner has kept account of the cost or time of the 
work will not in any way be construed as proving or substantiating the validity of 
the claim.  When the work for which the claim for additional compensation or 
Contract time is based has been completed, the Contractor will, within 10 calendar 
days, submit Contractor’s written claim to the Owner.  The failure to give notice as 
required herein will constitute a waiver of said claim.  

 
B. Claims arising prior to final payment or the earlier termination of the Contract will 

be referred initially to the Owner for action. 
 
C. Intention to claim must be made within 10 calendar days after the claimant first 

recognizes the condition giving rise to a claim or before the work begins on which 
the Contractor bases the claim, whichever is earlier.  If the Contractor wishes to 
reserve its rights, written notice of any event that may give rise to a claim must be 
given within 10 calendar days of the event, whether or not any impact in money 
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or time has been determined.  Any change or addition to a previously made claim 
will be made by timely written notice in accordance with this paragraph.  The 
failure to give notice as required herein will constitute a waiver of said claim. 

 
D. Pending final resolution of a claim, unless otherwise agreed in writing, the 

Contractor will proceed diligently with performance of the Contract. 
 
2.8 Resolution of Claims and Disputes 
 

A.  The following shall occur as a condition precedent to the Owner’s review of a 
claim unless waived in writing by the Owner.  

 
  Contract Manager’s Meeting: Within five days (5) after a dispute occurs, the 

Contractor’s senior project management personnel who have authority to resolve 
the dispute shall meet with the Owner’s Contract Manager who has authority to 
resolve the dispute in a good faith attempt to resolve the dispute. If a party 
intends to be accompanied at a meeting by legal counsel, the other party shall be 
given at least three (3) working days’ notice of such and also may be accompanied 
by legal counsel. All negotiations pursuant to this clause are confidential and shall 
be treated as compromise and settlement negotiations for purposes of rules of 
evidence.  

 
  Management Representatives’ Meeting: If the Contract Managers’ Meeting fails to 

resolve the dispute or if they fail to meet, a senior executive for the Contractor 
and for the Owner, neither of which have day to day Contract Management 
responsibilities, shall meet, within ten days (10) after a dispute occurs, in an 
attempt to resolve the dispute and any other identified disputes or any 
unresolved issues that may lead to dispute. If a party intends to be accompanied 
at a meeting by legal counsel, the other party shall be given at least three (3) 
working days’ notice of such and also may be accompanied by legal counsel. All 
negotiations pursuant to this clause are confidential and shall be treated as 
compromise and settlement negotiations for purposes of rules or evidence.  

 
  Following the Contract Managers’ Meeting and the Management Representatives’ 

Meeting, the Owner will review the Contractor’s claims and may (1) request 
additional information from the Contractor which will be immediately provided to 
Owner, or (2) render a decision on all or part of the claim in writing of the 
disposition of the claim within 21 days following the receipt of such claim or 
receipt of additional information requested.  

 
  If the Owner decides that the Work relating to such Claim should proceed 

regardless of the Owner’s disposition of such Claim, the Owner will issue to the 
Contractor a written directive to proceed. The Contractor will proceed as 
instructed. 

 
B. The Owner will review claims and may (1) defer any action with respect to all or 

part of a claim and request additional information from the claimant which 
additional information claimant will immediately provide to said Owner, or (2) 
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render a decision on all or part of the claim.  The Owner will notify the parties in 
writing of the disposition of such claim.  If the Owner decides that the work 
relating to such claim should proceed regardless of the Owner’s disposition of 
such claim, the Owner will issue to the Contractor a written directive to proceed. 
The Contractor will proceed as instructed. 

 
C. Prior to the initiation of any litigation to resolve disputes between the parties, the 

parties will make a good faith effort to resolve any such disputes by negotiation 
between representatives with decision-making power. Following negotiations, as a 
condition precedent to litigation, the parties will mediate any dispute with a 
mediator selected by the Owner. Such mediation shall occur in Hillsborough 
County, Florida. 

 
D. Any litigation between Owner and Contractor, whether arising out of any claim or 

arising out of the Contract or any breach thereof, will be bought, maintained and 
pursued only in the appropriate courts of the State of Florida.  Venue of any such 
litigation between Owner and Contractor will lie exclusively in Hillsborough 
County, Florida.  Contractor consents and submits to the exclusive jurisdiction of 
any such court and agrees to accept service of process from the State of Florida in 
any matter to be submitted to any such court. 

 
2.9 Damages  
 
 Contractor shall be responsible for all damages resulting in whole or in part from 

Contractor’s acts or omissions. Nothing in this Contract shall constitute a waiver or 
limitation of any rights that the Owner may have under applicable law. 

 
 Notwithstanding in any area to the contrary, for purposes of clarification, the damages 

for which Contractor shall be responsible under this Contract shall include but not 
limited to: 

 
A.  damage or destruction to any component of the Work, or to any property 

owned by Owner arising out of Contractor’s work, including costs to design, 
procure and construct necessary repairs; 

 
B.  damage or destruction to property owned by any third party arising out of 

Contractor’s work; 
 
C.  injury to persons arising out of Contractor’s work; 
 
D.  lost revenue to the extent attributable to Contractor’s breach of its obligations 

under this Contract; 
 
E.  any liability, loss or damage arising out of fraud by the Contractor in the conduct 

of its Work; and 
 
F.  any liability, loss or damage arising out of intentional or criminal conduct of 

Contractor or any officer, director, principal or employee of Contract in 
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connection with the Work. 
 

 For the purposes of this Paragraph, the term “Contractor” shall be understood to 
include Contractor and all subcontractors, materialmen, and suppliers to Contractor at 
any tier 

 
2.10  Compliance with Taxes, Licenses, Permits, and Rules 
 

A. The Contractor will comply and cause its subcontractors to comply with all 
applicable municipal, state and federal laws, applicable national and local codes, 
the Owner's Rules and Regulations, Policies, Standard Procedures, and Operating 
Directives, as amended from time to time, including compliance with Owner’s 
Airport Master Security Plan, and the Contractor will obtain all necessary permits, 
pay all required fees and taxes, and otherwise perform its services in a legal 
manner. 

 
B. As Florida is a “Clean Indoor Air State”, the Contractor will comply and cause its 

subcontractors to comply with the provisions of the Clean Indoor Air Act and 
policies of the Owner. All mechanical equipment machine rooms are non-smoking 
areas. 

 
C. As between the Contractor and the Owner, the Owner agrees to pay, in addition 

to the prices herein quoted, the amount of any tax based upon the transfer, use, 
ownership, or possession of the equipment to which the Contract relates, imposed 
by any law enacted after the date of this Contract or imposed upon the Owner by 
an existing law. By so agreeing, the Owner does not in any way admit the validity 
of any such tax. 

 
D. Contractor's personnel will immediately report all accidents or incidents occurring 

on the Airport to the Owner’s Operations Center and Maintenance Department. 
Unusual or catastrophic events involving personnel or equipment covered by this 
Contract will, within five calendar days, be followed by a written report to the 
Owner detailing the circumstances surrounding the event and the actions taken or 
to be taken by the Contractor. 

 
2.11 Compliance with Laws, Regulations, Ordinances, Rules 
 

Contractor and its subcontractors will at all times comply with applicable federal, State, 
and local laws and regulations, Owner Rules, Regulations, and Policies, as are now or may 
hereinafter be prescribed by the Owner, all applicable health rules and regulations and 
other mandates whether existing or as promulgated from time to time by the federal, 
State, local government, or Owner including, but not limited to, permitted and restricted 
activities, security matters, parking, ingress and egress, environmental and storm water 
regulations and any other operational matters related to the operation of the Airport. 
Contractor, its officers, employees, agents, subcontractors, and those under its control, 
will comply with security measures required of Contractor or Owner by the Federal 
Government, including but not limited to the Federal Aviation Administration (“FAA”) or 
Transportation Security Administration (“TSA”) contained in any the Airport master 
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security plan approved by the TSA to include an Airport Tenant Security Program as 
outlined in TSA 1540 and 1542, as amended.  If Contractor, its officers, employees, agents, 
subcontractors or those under its control will fail or refuse to comply with said measures 
and such non-compliance results in a monetary penalty being assessed against the Owner, 
then, in addition to any other remedies available to Owner, Contractor will be responsible 
and will reimburse the Owner the full amount of any such monetary penalty or other 
damages.  This amount must be paid by Contractor within ten (10) calendar days of 
written notice. 

 
2.12  Hazardous Substances and O.S.H.A. Compliance 
 

A.   No goods, merchandise or material will be kept or stored by Contractor at the 
Airport which are explosive or hazardous; and no offensive or dangerous trade, 
business or occupation will be carried on therein or thereon.  Nothing will be done 
in the performance of this Contract which will increase the rate of or suspend any 
insurance policy or coverage of Owner. 

 
B. The Contractor certifies that all materials, equipment, etc., used in the 

performance of this Contract meet all Occupational Safety and Health 
Administration (OSHA) requirements. 

 
2.13 Waivers 
 

No waiver by Owner at any time of any of the terms, conditions, covenants, or 
agreements of this Contract, or noncompliance therewith, will be deemed or taken as a 
waiver at any time thereafter of the same or any other term, condition, covenant or 
Contract herein contained, nor of the strict and prompt performance thereof by the 
Contractor.  No delay, failure or omission of Owner to exercise any right, power, privilege 
or option arising from any default nor subsequent payment of charges then or thereafter 
accrued, will impair any such right, power, privilege or option, or be construed to be a 
waiver of any such default or relinquishment thereof or acquiescence therein.  No notice 
by Owner will be required to restore or revive time as being of the essence hereof after 
waiver by Owner or default in one or more instances.  No option, right, power, remedy or 
privilege of Owner will be construed as being exhausted or discharged by the exercise 
thereof in one or more instances.  It is agreed that each and all of the rights, powers, 
options, or remedies given to Owner by this Contract are cumulative and no one of them 
will be exclusive of the other or exclusive of any remedies provided by law, and that the 
exercise of one right, power, option or remedy by Owner will not impair its rights to any 
other right, power, option or remedy. 

 
2.14 Waiver of Claim 
 

Contractor hereby waives any claim against the City of Tampa, Hillsborough County, State 
of Florida and the Owner, and its officers, agents, or employees, for loss of anticipated 
profits caused by any suit or proceedings directly or indirectly attacking the validity of this 
Contract or any part thereof, or by any judgment or award in any suit or proceeding 
declaring this Contract null, void, or voidable, or delaying the same, or any part hereof, 
from being carried out. 
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2.15 Time of Essence 
 

Time is of the essence with respect to this Contract. 
 
2.16 Equal Opportunity Report 
 

The Contractor agrees that, with regard to the furnishing of services hereunder, it will not 
discriminate on the grounds of race, sex, creed, color, or national origin, and the 
Contractor assures that it will undertake an Affirmative Action Program as required by 14 
CFR Part 152 Subpart E. Contractor will, upon request, furnish any pertinent information 
regarding compliance with federal regulations and the Contractor's own employment 
policies and practices as the FAA, the Owner or the Secretary of Labor may require.  The 
Contractor will require similar compliance by its subcontractors.  Where the Contract 
price is $10,000.00 or greater, the Contractor will comply with Part 152 of the Federal 
Aviation Regulations (FAR) as amended, specifically FAR Parts 152.411 (c) and (d). 

 
2.17 Woman and Minority Owned Business Enterprise (“W/MBE”) 

 
Owner is committed to a policy and program for the participation of Woman and 
Minority-Owned Business Enterprises (W/MBEs) in non-concession, non-federally 
funded contracting opportunities (hereinafter referred to as “W/MBE Program”) in 
accordance with Owner's W/MBE Policy and Program adopted September 4, 2008, as 
may be amended from time to time.  In advancing Owner’s policy, Contractor agrees to 
ensure that W/MBEs, as defined in Owner's W/MBE Policy and Program, have the 
maximum opportunity to participate in the performance of this Contract.  Contractor will 
take all necessary and reasonable steps in accordance therewith to ensure that W/MBEs 
are encouraged to compete for and perform subcontracts under this Contract. 

 
A. Non-Discrimination 

 
1. Contractor and any subcontractor of Contractor will not discriminate on 

the basis of race, color, national origin, or sex in the performance of this 
Contract.  Contractor will carry out applicable requirements of Owner's 
W/MBE Policy and Program in the award and administration of contracts. 
 Failure by Contractor to carry out these requirements is a material 
breach of this Contract, which may result in the termination of this 
Contract or such other remedy as Owner deems appropriate. 

 
2. Contractor agrees that it will not discriminate against any business owner 

because of the owner’s race, color, national origin, or sex in connection 
with the award or performance of any contract, management contract, or 
subcontract, purchase or lease agreement. 

 
3. Contractor agrees to include the statements in paragraphs (A) and (B) 

above in any subsequent contract that it enters into with any business and 
cause those businesses to similarly include the statements in further 
contracts entered into. 
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B. W/MBE Participation 

 
1. W/MBE Goal:  No specific goal for W/MBE participation has been 

established for this Contract; however, Contractor agrees to make a good 
faith effort, in accordance with Owner's W/MBE Policy and Program, 
throughout the term of this Contract, to contract with W/MBE firms 
certified as a woman-owned or minority-owned business by the City of 
Tampa, Hillsborough County, the State of Florida Department of 
Management Services, Office of Supplier Diversity, or as a Disadvantaged 
Business Enterprise (DBE) under the Florida Unified Certification Program 
pursuant to 49 CFR Part 26. 

 
2. W/MBE Termination and Substitution:  Contractor will not terminate a 

W/MBE for convenience without Owner’s prior written consent.  If a 
W/MBE is terminated by Contractor with Owner’s consent or because of 
the W/MBE’s default, then Contractor must make a good faith effort, in 
accordance with the requirements of Owner's W/MBE Policy and Program, 
to find another W/MBE to substitute for the original W/MBE to provide 
the same amount of W/MBE participation. 

 
3. Monitoring: Owner will monitor the ongoing good faith efforts of 

Contractor in meeting the requirements of this Section.  Owner will have 
access to the necessary records to examine such information as may be 
appropriate for the purpose of investigating and determining compliance 
with this Section, including, but not limited to, records, records of 
expenditures, contracts between Contractor and the W/MBE participant, 
and other records pertaining to the W/MBE participation plan, which 
Contractor will maintain for a minimum of three years following the end 
of this Contract.  Opportunities for W/MBE participation will be reviewed 
prior to the exercise of any renewal, extension or material amendment 
of this Contract to consider whether an adjustment in the W/MBE 
requirement is warranted.  Without limiting the requirements of this 
Contract, Owner reserves the right to review and approve all sub-leases 
or subcontracts utilized by Contractor for the achievement of these 
goals. 

 
4. Prompt Payment:  Contractor agrees to pay each subcontractor under 

this Contract for satisfactory performance of its contract no later than 10 
calendar days from the receipt of each payment Contractor receives 
from Owner.  Contractor agrees further to release retainage payments to 
each subcontractor within 10 calendar days after the subcontractor’s 
work is satisfactorily completed.  Any delay or postponement of payment 
from the above referenced time frame may occur only for good cause 
following written approval of Owner.  This clause applies to both W/MBE 
and non-W/MBE subcontractors.   
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2.18 Florida Public Entity Crimes 
 

The Contractor attests compliance with Section 287.133, Florida Statutes concerning 
Public Entity Crimes. 
 
A person or affiliate who has been placed on the convicted vendor list following a 
conviction for a public entity crime may not submit a bid on a contract to provide any 
goods or services to a public entity, may not submit a bid on a contract with a public 
entity for the construction or repair of a public building or public work, may not submit 
bids on leases of real property to a public entity, may not be awarded or perform work as 
a Contractor, supplier, subcontractor, or consultant under a contract with any public 
entity and may not transact business with any public entity in excess of the threshold 
amount provided in Section 287.017 of the Florida Statutes, for CATEGORY TWO for a 
period of 36 months from the date of being placed on the convicted vendor list. 

 
2.19 Contract Made in Florida and Fully Integrated 
 

This Contract has been made in and will be construed in accordance with the laws of the 
State of Florida.  All duties, obligations and liabilities of Owner and Contractor are 
expressly set forth herein and this Contract can only be amended in writing signed by 
both parties.   

 
2.20 Nondiscrimination/Affirmative Action 
 

Contractor assures that, in the performance of its obligations hereunder, it will fully 
comply with the requirements of 14 C.F.R. Part 152, Subpart E (Nondiscrimination in 
Airport Aid Program), as amended from time to time, to the extent applicable to 
Contractor, to ensure, inter alia, that no person will, on the grounds of race, creed, color, 
national origin, or sex, be excluded from participating in any activities covered by such 
regulations. Contractor, if required by such regulations, will provide assurances to Owner 
that Contractor will undertake an affirmative action program and will require the same of 
its sub-organizations.  

 
Contractor, for itself, its personal representatives, successors in interest, and assigns, as a 
part of the consideration hereof, does hereby covenant and agree, that: 
 
A. no person on the grounds of race, color, or national origin will be excluded from 

participation in, denied the benefits of, or be otherwise subjected to 
discrimination in the use of Airport facilities;  

 
B.  that in the construction of any improvements on, over, or under such land and the 

furnishing of services thereon, no person on the grounds of race, color, or national 
origin will be excluded from participation in, denied the benefits of, or be 
otherwise subjected to discrimination; and  

 
C.   that Contractor will fully comply with the requirements of 49 CFR Part 21 

(Nondiscrimination in Federally assisted programs of the Department of 
Transportation - Effectuation of Title VI of the Civil Rights Act of 1964), as 
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amended from time to time. 
 
In the event of breach of any of the above nondiscrimination covenants, Owner will have 
the right to terminate this Contract and to re-enter as if said Contract had never been 
made or issued. 
 

2.21 Termination 
 

A. This Contract may be terminated by the Owner with or without cause upon at 
least thirty days written notice to the Contractor, provided Contractor is given the 
opportunity to cure. 

 
B. In the event of termination by Owner without cause, the Contractor will be 

entitled to receive that portion of the Contract Sum attributable to the work 
performed in conformance with the Contract through the date of termination, 
together with reasonable termination expenses incurred. The Contractor will not 
be entitled to any further or additional compensation from the Owner, including, 
but not limited to, damages or lost or anticipated profits on portions of the work 
not performed.  

 
C. In the event of termination for cause, the Owner may retain all payments due to 

the Contractor at the date of termination until all of the Owner’s damages, 
including attorney’s fees, have been established and deducted from payments 
due. 

 
D. In the event this Contract is terminated, the Owner will be entitled to retain and 

use all project documents furnished or prepared by or for the Contractor or design 
professionals retained by the Contractor. 

 
E. In the event the Owner terminates Contractor for cause pursuant to this Contract 

and it is later determined that such termination was not proper or such 
termination right was not otherwise available to the Owner, such termination will 
be deemed a termination without cause and Contractor’s rights and remedies will 
be limited to those set forth in paragraph B above. 

 
2.22 Federal Right to Reclaim 
 

In the event a United States governmental agency will demand and take over the entire 
facilities of the Airport or the portion thereof wherein the Premises are located, for public 
purposes, for a period in excess of 90 consecutive days, then this Agreement will 
hereupon terminate and the Owner will be released and fully discharged from any and all 
liability hereunder. In the event of such termination, nothing herein will be construed as 
relieving either party from any of its liabilities relating to events or claims of any kind 
whatsoever prior to this termination. 
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2.23 Audit 
 
A. Books and Records 
 

In connection with payments to Company under this Contract, it is agreed 
Company will maintain full and accurate books of account and records customarily 
used in this type of business operation, in conformity with Generally Accepted 
Accounting Principles (GAAP). Company will maintain such books and records for 
five years after the end of the term of this Contract.  Records include, but are not 
limited to payroll and material invoices. Company will not destroy any records 
related to this Contract without the express written permission of Authority. 

 
B. Financial Reports 
 

Company will submit all financial reports required by Authority, in the form and 
within the time period required by Authority. 

 
C. Authority Right to Perform Audits, Inspections, or Attestation Engagements 
 

At any time or times during the term of the Contract or within three (3) years after 
the end of the Contract, Authority, or its duly authorized representative, will be 
permitted to initiate and perform audits, inspections or attestation engagements 
over Company’s records for the purpose of determining payment eligibility under 
the Contract or over selected operations performed by Company under this 
Contract for the purpose of determining compliance with the Contract.  

  
Free and unrestricted access will be granted to all of Company’s records directly 
pertinent to this Contract or any work order, as well as records of parent, affiliate 
and subsidiary companies and any subconsultants or subcontractors. All such 
records shall be kept for a minimum period of six (6) years after the close of each 
Contract Year. If the records are kept at locations other than the Airport, Company 
will arrange for said records to be brought to a location convenient to Authority 
auditors to conduct the engagement as set forth in this Article. Or, Company may 
transport Authority team to Company headquarters for purposes of undertaking 
said engagement. In such event, Company will pay reasonable costs of 
transportation, food and lodging for Authority team. In the event Company 
maintains its accounting or Contract information in electronic format, upon 
request by Authority auditors, Company will provide a download or extract of data 
files in a computer readable format acceptable to Authority at no additional cost. 
Authority has the right during the engagement to interview Company’s 
employees, subconsultants, and subcontractors, and to make photocopies of 
records as needed. 

 
Company agrees to deliver or provide access to all records requested by Authority 
auditors within fourteen (14) calendar days of the request at the initiation of the 
engagement and to deliver or provide access to all other records requested during 
the engagement within seven (7) calendar days of each request. The parties 
recognize that Authority will incur additional costs if records requested by 
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Authority auditors are not provided in a timely manner and that the amount of 
those costs is difficult to determine with certainty. Consequently, the parties agree 
that Authority may assess liquidated damages in the amount of $100.00 per 
calendar day for each record requested that is not received.  Such damages may 
be assessed beginning on the eighth (8th) day following the date the request was 
made.  Accrual of fee will continue until specific performance is accomplished. This 
liquidated damage rate is not an exclusive remedy and Owner retains its rights 
including but not limited to its rights to elect its remedies and pursue all legal and 
equitable remedies. The parties expressly agree that these liquidated damages are 
not a penalty and represent reasonable estimates of fair compensation for the 
losses that reasonably may be anticipated from such failure to comply. 
 
If as a result of any engagement, it is determined that Company has overcharged 
Authority, Company will re-pay Authority for overcharge and Authority may assess 
interest of up to 12% per year on the overcharge from the date the overcharge 
occurred. If it is determined that Company has overcharged Authority by more 
than three percent of the reimbursable amount, excluding any lump sum amount, 
contained in this Contract, Company will also pay for the entire cost of the 
engagement. 
 
Company will include a provision providing Authority the same access to business 
records at the subconsultant and subcontractor level in all of its subconsultant and 
subcontractor agreements executed related to this Contract. 

 
2.24 Insurance 
 
 Contractor must maintain the following limits and coverages uninterrupted or amended 

through the term of this Contract. In the event the Contractor becomes in default of the 
following requirements the Owner reserves the right to take whatever actions deemed 
necessary to protect its interests.  Required liability policies other than Workers’ 
Compensation/Employer’s Liability and Professional Liability, will provide that the Owner, 
members of the Owner’s governing body, and the Owner’s officers, volunteers, and 
employees are included as additional insureds. 

 
 A. Workers’ Compensation/Employer’s Liability 
 
  The minimum limits of insurance (inclusive of any amount provided by an 

umbrella or excess policy) will be: 
 
            Part One:          “Statutory”  
              Part Two  
                      
  Each Accident      $1,000,000  
             Disease – Policy Limit     $1,000,000 
                  Disease – Each Employee          $1,000,000 
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 B. Commercial General Liability 
 
  The minimum limits of insurance (inclusive of any amounts provided by an 

umbrella or excess policy) covering the work performed pursuant to this Contract 
will be the amounts specified herein.  Coverage will be provided for liability 
resulting out of, or in connection with, ongoing operations performed by, or on 
behalf of, the Contractor under this Contract or the use or occupancy of Owner 
premises by, or on behalf of, the Contractor in connection with this Contract.  
Coverage shall be no more restrictive than form CG 00 01. Additional insurance 
coverage shall be no more restrictive than ISO Form CG 20 10 10 01 and CG 20 37 
10 01.  

  
                                Contract Specific 
 
              General Aggregate     $5,000,000 
  Each Occurrence     $5,000,000   
  Personal and Advertising Injury Each Occurrence    $5,000,000  
  Products and Completed Operations Aggregate $5,000,000 
 
 C. Business Automobile Liability  
 

Coverage will be provided for all owned, hired and non-owned vehicles.  Coverage 
shall be no more restrictive than form CA 00 01.  The minimum limits of insurance 
(inclusive of any amounts provided by an umbrella or excess policy) covering the 
work performed pursuant to this Contract will be: 

 
  Each Occurrence – Bodily Injury and  
              Property Damage Combined    $1,000,000  
      
 D. Waiver of Subrogation 
  
  Contractor, for itself and on behalf of its insurers, to the fullest extent permitted 

by law without voiding the insurance required by the contract, waives all rights 
against the Owner, members of Owner’s governing body and the Owner’s officers, 
volunteers and employees, for damages or loss to the extent covered and paid for 
by any insurance maintained by the Contractor.  

 
 E. Insurance Conditions of Acceptance – S250.06 
 

The insurance maintained by Contractor must conform at all times with 
Attachment C, Standard Procedure S250.06, Contractual Insurance Terms and 
Conditions, which may be amended from time to time. 
 

2.25 Public Records (CHAPTER 119, FLA. STATUTE REQUIREMENT) 
 
IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF 
CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY TO PROVIDE 
PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF 
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PUBLIC RECORDS AT: (813) 870-8721, 
ADMCENTRALRECORDS@TAMPAAIRPORT.COM, HILLSBOROUGH COUNTY 
AVIATION AUTHORITY, P.O. BOX 22287, TAMPA FL 33622. 
 
Contractor agrees in accordance with Florida Statute Section 119.0701 to comply with public 
records laws including the following: 
 

a. Keep and maintain public records required by the Owner in order to perform the Work 
contemplated by this Contract. 

 
b. Upon request from the Owner’s custodian of public records, provide the Owner with a 

copy of the requested records or allow the records to be inspected or copied within a 
reasonable time at a cost that does not exceed the cost provided in Chapter 119 Fla. Stat. 
or as otherwise provided by law. 

 
c. Ensure that public records that are exempt or confidential and exempt from public 

records disclosure requirements are not disclosed except as authorized by law for the 
duration of the Contract Term and following completion of the Contract. 

 
d. Upon completion of this Contract, keep and maintain public records required by the 

Owner to perform the Work. Contractor shall meet all applicable requirements for 
retaining public records. All records stored electronically must be provided to the Owner, 
upon request from the Owner’s custodian of public records, in a format that is compatible 
with the information technology systems of the Owner. 
 

2.26 Press Releases or Other Specialized Publicity Documents 
 

Press releases or other specialized publicity documents, including the Contractor’s and 
subcontractor’s advertising and news bulletins, which are related to this Contract and are 
intended by the Contractor, its subcontractors or suppliers of any tier for the press, 
broadcasting, or television or other dissemination including, but not limited to billboards 
and electronic media, will be drawn up in consultation with the Owner. Except as 
otherwise required by law or regulation, the Contractor, subcontractors, consultants or 
suppliers of any tier or employees thereof will not release or distribute any materials, 
photographs, videos or information relating to this Contract, depicting the Work, or 
containing the name of the Owner or any of its employees without prior written approval 
by the Director of Maintenance. This requirement must be included in all subcontractor or 
supplier agreements of any tier entered into under this Project. 
 

2.27 Project Coordination 
 
 During the duration of the Contract, other construction and/or design-build projects 

will be underway at Tampa International Airport. It will be the responsibility of the 
Contractor to coordinate its Work with these other projects. Any problems with such 
coordination will be brought to the attention of the Owner who will direct the affected 
parties accordingly. 

 
 

mailto:ADMCENTRALRECORDS@TAMPAAIRPORT.COM
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2.28 Code of Ethics 
 
 The Contractor will conduct all Work in this Contract in accordance with the Owner’s 

Policy P150, Code of Ethics and Ethics Program. 
 
2.29 Protection of Persons and Property 
 
 A. The Contractor will be responsible for all damage or injury to property of any 

character during the prosecution of the Work resulting from any act, omission, 
neglect or misconduct in the Contractor’s manner or method of executing the 
Work, or at any time due to defective Work or materials. 

 
 B. The Contractor will be responsible for initiating, maintaining and providing 

supervision of all safety precautions and programs in connection with the 
performance of this Contract. 

 
 C. The Contractor will designate, in writing to the Owner, a Competent Person in 

the Contractor’s organization whose duty will be safety, protection of persons 
and property and the prevention of accidents at the Project site. 

 
 D. The Contractor will take reasonable precautions for the safety of and will 

provide reasonable protection to prevent damage, injury or loss to: (1) 
employees on the Work site(s) and other persons who may be affected thereby; 
(2) the Work and materials and equipment to be incorporated therein, whether 
in storage on or off the site(s), under care, custody or control of the Contractor; 
(3) other property at or adjacent to the Work site(s), such as trees, shrubs, 
lawns, walks, pavements, roadways, structures and utilities not designated for 
removal, relocation or replacement in the course of Work; and (4) any other 
property of the Owner or construction by separate contractors. 

 
 E. The Contractor will comply with applicable laws, ordinances, rules, regulations 

and lawful orders of public authorities bearing on the safety of persons or 
property or their protection from damage, injury or loss. 

 
 F. The Contractor will promptly remedy damage and loss to property at the Work 

site caused in whole or in part by the Contractor, or by anyone for whose acts it 
may be liable. The foregoing obligations of the Contractor are in addition to the 
Contractor’s obligations under Paragraph 16.4. 

 
 G. The Contractor will erect and maintain reasonable safeguards for safety and 

protection, including posting danger signs and other warnings against hazards, 
and will give appropriate notice and warnings to Owners and users of adjacent 
sites and utilities. 

 
 H. When use or storage of explosives, hazardous materials, equipment, or unusual 

methods are necessary for execution of the Work, the Contractor will provide 
owner with prior written notice of such and will exercise utmost care and carry 
on such activities under the supervision of properly qualified personnel. 
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 I. The Contractor will comply with the provisions of the Occupational Safety and 

Health Act of 1970, 84 Stat. 1190, 29 U.S.C. 651 et. seq. (as amended), 29 C.F.R. 
1926 (as amended) and applicable regulations and requirements under said Act. 
The Contractor will maintain an accurate record of all accidents causing death, 
traumatic injury, occupational disease, or damage to property, materials, 
supplies and equipment incidental to Work performed under this Contract. 

 
 J. The Contractor will be responsible for the preservation of all public and private 

property. 
 
 K. When or where any direct or indirect damage or injury is done to public or 

private property by or on account of any act, omission, neglect, or misconduct, 
whether or not in the execution of the Work, by the Contractor, Contractor will 
restore such property, at the Contractor’s own expense, to a condition similar or 
equal to that existing before such damage or injury was done, by repairing or 
otherwise restoring as may be directed by Owner, or Contractor will make good 
such damage or injury in a manner acceptable to Owner. 

 
 L. Work that is to remain in place which is damaged or defaced by reason of Work 

performed under this Contract will be restored at no cost to the Owner. 
 
 M. The Contractor will be in charge and care of the Work and will take every 

precaution against injury or damage due to the action of the elements or any 
other cause, whether arising from the execution or from the nonexecution of 
the Work. The Contractor will rebuild, repair, restore and make good all 
damages to any portion of the Work resulting from any of the above causes and 
will bear all expenses, without reimbursement from the Owner. 

 
2.30 Prohibition Against Contingent Fees 
 

The Contractor warrants that Contractor has not employed or retained any company or 
person, other than a bona fide employee working solely for the Contractor, to solicit or 
secure this Contract and that the Contractor has not paid or agreed to pay any person, 
company, corporation, individual or firm, other than a bona fide employee working 
solely for the Contractor, any fee, commission, percentage, gift, or other consideration, 
contingent upon or resulting from the award or making of this Contract. If the Owner 
finds that Contractor violates this provision, the Owner may terminate this Contract 
without liability and, at its discretion, deduct from this Contract, or otherwise recover, 
the full amount of any fee, commission, percentage, gift, or consideration. 

 
2.31 Certification Of Non-Segregated Facilities 
 

The Contractor certifies that it does not maintain or provide for its employees any 
segregated facilities at any of its establishments and that Contractor does not permit its 
employees to perform their services at any location under Contractor’s control where 
segregated facilities are maintained. The Contractor certifies that it will not maintain or 
provide for its employees segregated facilities at any of its establishments and that 
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Contractor will not permit its employees to perform their services at any location under 
Contractor’s control where segregated facilities are maintained. The Contractor agrees 
that a breach of this certification is a violation of the equal opportunity clause in this 
Contract. As used in this certification, the term “segregated facilities” means any 
waiting room, work areas, restrooms and washrooms, restaurants and other eating 
areas, time clocks, locker rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, transportation and housing 
facilities provided for employees which are segregated by explicit directives or are in 
fact segregated on the basis of race, color, religion, or national origin because of habit, 
local custom, or any other reason. The Contractor agrees that (except where it has 
obtained identical certifications from proposed subcontractors for specific time periods) 
it will obtain identical certifications from proposed subcontractors prior to the award of 
subcontracts exceeding $10,000.00 (U.S.) which are not exempt from the provisions of 
the equal opportunity clause and that Contractor will retain such certifications in its 
files. 

 
2.32 Prohibition Against Contracting With Scrutinized Companies 
 

This Contract will be terminated in accordance with Section 287.135(3), Florida Statutes 
if it is found that the Contractor submitted a false Scrutinized Company Certification as 
provided in Section 287.135(5), Florida Statutes or has been placed on the Scrutinized 
Companies with Activities in Sudan List or the Scrutinized Companies with Activities in 
the Iran Petroleum Energy Sector List. 

 
2.33 E-Verify Requirement 
 
 In accordance with the State of Florida, Office of the Governor, Executive Order 

Number 11-116 (Verification of Employment Status), all agencies under the direction of 
the Governor are to include as a condition of all state contracts for the provision of 
goods or services to the state in excess of nominal value, an express requirement that 
contractors utilize the U.S. Department of Homeland Security’s E-Verify system to verify 
the employment eligibility of all new employees hired by the contractor during the 
contract term, and an express requirement that contractors include in such 
subcontracts the requirement that subcontractors performing work or providing 
services pursuant to the state contract utilize the E-Verify system to verify the 
employment eligibility of all new employees hired by the subcontractor during the 
contract term. Any Programs with Florida Department of Transportation (FDOT) funding 
will contain this assurance as a condition for any new Joint Participation Agreements 
dated after January 4, 2011. The Contractor will verify all of their new employees and 
will require that their subcontractors verify all of their new employees in accordance 
with the E-verify requirements set out above. 

 
3.0 CONTRACT FORMS, AWARD, AND EXECUTION OF CONTRACT 

 
3.1 Approval of Contract 
 

  No Contract is binding upon the Owner until it has been executed by the Owner and 
delivered to the Contractor. 
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3.2 Notice-To-Proceed 
 

Notice-To-Proceed will be issued by the Owner after receipt of the required Certificate of 
Insurance, duly executed, and in a form acceptable to the Owner.  Work under the 
Contract will not start until the Owner has issued a written Notice-To-Proceed. 
 

This Maintenance Contract does not negate or affect any warranty obligations which may be in 
effect between the parties. 
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IN WITNESS WHEREOF, the parties hereto have set their hands and corporate seals by their proper  
officers, duly authorized to do so: 
 
 By the Contractor this ______________ day of ____________________________, 2018. 
 
ATTEST:                                                                      _______________________________________ 
 
 
___________________________________ By: __________________________________________ 
 
      Title:  __________________________________________ 
 
             __________________________________________ 
                           printed name 
 
       __________________________________________ 
                          printed address 
Signed, sealed and delivered in the presence of: 
 
____________________________________ 
Witness 
 
____________________________________ 
Printed name 
 
____________________________________ 
Witness 
 
____________________________________ 
Printed name 
 
Notary for _______________________ 
 
STATE OF FLORIDA 
COUNTY OF _________________________ 
 
 The foregoing instrument was acknowledged before me this _______ day of __________________, 2018, 
 
by ___________________________________ in the capacity of ______________________________________, 
 
of ___________________________________ , a __________________________________________________ 
      (Name of organization or company, if any)         (Corporation / Partnership / Sole Proprietor / Other) 
 
on ______________ behalf.  ____________________   _____________________________________________ 
        (Its / His / Her)               (They are / He is / She is)  (Personally known to me / not personally known to me 
 
_________________________________________________ and ____________ _______________ take an oath. 
and has produced the following document of identification)          (they / he / she)      (did / did not) 
 
(Seal of Notary)      ____________________________________________ 
                                  Signature of Notary 
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. 

HILLSBOROUGH COUNTY AVIATION AUTHORITY 
  
 By:_________________________________________ 

    Robert I. Watkins, Chairman 

 Address: P. O. Box 22287 
    Tampa, FL  33622 
ATTEST: 
 
________________________________ 
Victor D. Crist, Secretary 

Address: P. O. Box 22287 
 Tampa, FL  33622 
 
Signed, sealed, and delivered in the presence of: 
 
________________________________ 
Witness 

________________________________ 
Print Name   APPROVED AS TO FORM: 
________________________________   BY:_______________________ 
Witness    Assistant General Counsel 
________________________________               
Print Name 
 

 

HILLSBOROUGH COUNTY AVIATION AUTHORITY 
STATE OF FLORIDA 
COUNTY OF HILLSBOROUGH 
 
The foregoing instrument was acknowledged before me this ____ day of ____________, 2018, 

By Robert I. Watkins, in the capacity of Chairman of the Board of Directors, and Victor D. Crist, in the capacity of 

Secretary of the Board of Directors, HILLSBOROUGH COUNTY AVIATION AUTHORITY, a public body corporate under 

the laws of the State of Florida, on its behalf.  They are personally known to me and did not take an oath. 

 
(Stamp or seal of Notary) ___________________________________________ 
 Signature of Notary 
 
 ___________________________________________ 
 Type or print name of Notary 
 
 ___________________________________________ 
                                                                            Date of Commission Expiration (if not on stamp or seal) 
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EXHIBIT 1: EXTRA WORK FORM 
HILLSBOROUGH COUNTY AVIATION AUTHORITY  
 
DATE: ____________ 
 
LOCATION: ____________________________________________________________________ 
 
DESCRIPTION OF WORK: 
 
 
 
 
 
MATERIALS ESTIMATE:               $_______________ 
  
LABOR ESTIMATE: 
 

Mechanic rate during contract hours    
Mon – Fri  7:30 a.m. – 12:00 a.m. 

 
_______ hours $ ____________ per hour $ ____________ 

 Mechanic rate  after hours   
_______ hours $ ____________ per hour $ ____________ 

 Helper rate during contract hours  
_______ hours $ ____________ per hour $ ____________ 

 Helper rate after hours  
_______ hours $ ____________ per hour $ ____________ 

• Helper rate is calculated at 70% of the mechanic rate 
 

            ESTIMATED TOTAL COST =             $________________ 
 
Authority authorization below is for a cost not to exceed the ESTIMATED TOTAL COST above. 
Payment will be for actual, measured, Material and Labor costs, or the Estimated Total Cost, 
whichever is less. 
 
_____________________________________:  
 
Print Name ____________________________ 
 
Signature   ____________________________        Date _________________ 
 
Hillsborough County Aviation Authority 
 
Print Name ____________________________   
    
Signature   ____________________________        Date_________________



 

   
43 

EXHIBIT 2: COMPANY SERVICE MAINTENANCE FORM EXAMPLE 
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EXHIBIT 3: SHIFT SCHEDULE FOR NORMAL WORK WEEK 
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COUNTS EQUIP Tract 
/Hydr TPA # SERIAL # STOPSMANUFACTURER MODEL CONTROLLER 

MODEL

1 EL T IS-1 31627 Main Terminal Igor Sikorsky 9 Westinghouse 38 Miconic TX 
2 EL T IS-2 9378 Main Terminal Igor Sikorsky 10 Westinghouse 58 Miconic TX 
3 EL T IS-3 9379 Main Terminal Igor Sikorsky 9 Westinghouse 58 Miconic TX 
4 EL T IS-4 9380 Main Terminal Igor Sikorsky 9 Westinghouse 58 Miconic TX 
5 EL T IS-5 9381 Main Terminal Igor Sikorsky 9 Westinghouse 58 Miconic TX 
6 EL T IS-6 31628 Main Terminal Igor Sikorsky 9 Westinghouse 38 Miconic TX 

1 EL T AE-7 31631 Main Terminal Amelia Earhart 9 Westinghouse 38 Miconic TX 
2 EL T AE-8 9386 Main Terminal Amelia Earhart 9 Westinghouse 58 Miconic TX 
3 EL T AE-9 9387 Main Terminal Amelia Earhart 9 Westinghouse 58 Miconic TX 
4 EL T AE-10 9388 Main Terminal Amelia Earhart 9 Westinghouse 58 Miconic TX 
5 EL T AE-11 9389 Main Terminal Amelia Earhart 9 Westinghouse 58 Miconic TX 
6 EL T AE-12 31632 Main Terminal Amelia Earhart 9 Westinghouse 38 Miconic TX 

1 EL T CY-13 31629 Main Terminal Chuck Yeager 9 Westinghouse 38 Miconic TX 
2 EL T CY-14 9382 Main Terminal Chuck Yeager 9 Westinghouse 58 Miconic TX 
3 EL T CY-15 9383 Main Terminal Chuck Yeager 9 Westinghouse 58 Miconic TX 
4 EL T CY-16 9384 Main Terminal Chuck Yeager 9 Westinghouse 58 Miconic TX 
5 EL T CY-17 9385 Main Terminal Chuck Yeager 9 Westinghouse 58 Miconic TX 
6 EL T CY-18 31630 Main Terminal Chuck Yeager 9 Westinghouse 38 Miconic TX 

1 EL T NA-19 31633 Main Terminal Neil Armstrong 9 Westinghouse 38 Miconic TX 
2 EL T NA-20 9390 Main Terminal Neil Armstrong 10 Westinghouse 58 Miconic TX 
3 EL T NA-21 9391 Main Terminal Neil Armstrong 9 Westinghouse 58 Miconic TX 
4 EL T NA-22 9392 Main Terminal Neil Armstrong 9 Westinghouse 58 Miconic TX 
5 EL T NA-23 9393 Main Terminal Neil Armstrong 9 Westinghouse 58 Miconic TX 
6 EL T NA-24 31634 Main Terminal Neil Armstrong 9 Westinghouse 38 Miconic TX 
24

1 EL T WB-1 52367 LTPG Wright Brothers 7 Schindler Miconic VM
2 EL T WB-2 44699 LTPG Wright Brothers 7 Schindler Miconic VM
3 EL T WB-3 44700 LTPG Wright Brothers 7 Schindler Miconic VM
4 EL T WB-4 44701 LTPG Wright Brothers 7 Schindler Miconic VM
5 EL T CL-5 44702 LTPG Charles Lindbergh 7 Schindler Miconic VM
6 EL T CL-6 44703 LTPG Charles Lindbergh 7 Schindler Miconic VM
7 EL T CL-7 44704 LTPG Charles Lindbergh 7 Schindler Miconic VM
8 EL T CL-8 52368 LTPG Charles Lindbergh 7 Schindler Miconic VM
9 EL T TJ-9 44705 LTPG Tony Jannus 8 Schindler Miconic VM
10 EL T TJ-10 44706 LTPG Tony Jannus 8 Schindler Miconic VM
11 EL T TJ-11 44707 LTPG Tony Jannus 8 Schindler Miconic VM
12 EL T TJ-12 52369 LTPG Tony Jannus 8 Schindler Miconic VM
13 EL T RG-13 52370 LTPG Robert Goddard 8 Schindler Miconic VM
14 EL T RG-14 44708 LTPG Robert Goddard 8 Schindler Miconic VM
15 EL T RG-15 44709 LTPG Robert Goddard 8 Schindler Miconic VM
16 EL T RG-16 44710 LTPG Robert Goddard 8 Schindler Miconic VM

1 EL T EPG-1 88241 EPG Economy Garage 6 Schindler
2 EL T EPG-2 88242 EPG Economy Garage 6 Schindler
3 EL T EPG-3 88243 EPG Economy Garage 6 Schindler
4 EL T EPG-6 88244 EPG Economy Garage 6 Schindler
5 EL T EPG-7 88245 EPG Economy Garage 6 Schindler
6 EL T EPG-8 88246 EPG Economy Garage 6 Schindler
7 EL T EPG-9 95319 EPG Economy Garage 6 Schindler
8 EL T EPG-10 95322 EPG Economy Garage 6 Schindler
9 EL T EPG-11 95325 EPG Economy Garage 6 Schindler
10 EL T EPG-12 95327 EPG Economy Garage 6 Schindler
11 EL T EPG-13 95328 EPG Economy Garage 6 Schindler
12 EL T EPG-14 95329 EPG Economy Garage 6 Schindler

TPA ELEVATORS AND DUMBWAITERS

LOCATION

1/19/2018

ATTACHMENT A - EQUIPMENT LIST
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COUNTS EQUIP Tract 
/Hydr TPA # SERIAL # STOPSMANUFACTURER MODEL CONTROLLER 

MODEL
LOCATION

1/19/2018

1 EL H A-1 47943 A/S A Freight 3 Schindler MPH2
2 EL H A-2 47959 A/S A Club 3 Schindler MPH2
3 EL H A-3 47960 A/S A G-17 Commuter 2 Schindler MPH2
4 EL H A-4 47958 A/S A Host 2 Schindler MPH2
5 EL H A-5 47957 A/S A Continental 2 Schindler MPH2
6 EL H A-6 47962 A/S A G-1 Commuter 2 Schindler MPH2
7 EL H A-7 47961 A/S A Club/G-1 Commuter 3 Schindler MPH2

1 DW 18 47952 A/S A G-18 2 Matot
2 DW 16 47951 A/S A G-16 2 Matot
3 DW 14 47950 A/S A G-14 2 Matot
4 DW 12 47949 A/S A G-12 2 Matot
5 DW 11 47948 A/S A G-11 2 Matot
6 DW 09 47945 A/S A G-9 2 Matot
7 DW 06 47944 A/S A G-6 2 Matot
8 DW 04 47946 A/S A G-4 2 Matot
9 DW 03 47947 A/S A G-3 2 Matot

1 EL H C-1 85050 A/S C Shulas 2 Schindler 330A hydraulic, 4,000 lb, 150 fpm HX 
2 EL H C-2 85051 A/S C Starbucks 2 Schindler 330A hydraulic, 3,500 lb, 150 fpm HX 
3 EL H C-3 85052 A/S C Southwest 2 Schindler 330A hydraulic, 3,500 lb, 150 fpm HX 
4 EL H C-4 85053 A/S C Freight 2 Schindler 300A hydraulic, 10,000 lb, 100 fpm MPH2 
5 EL H C-5 85054 A/S C Chilis 2 Schindler 330A hydraulic, 4,000 lb, 150 fpm HX 

1 EL H E-1 61485 A/S E Freight 3 Schindler 300A
2 EL H E-2 61487 A/S E 3 Schindler 300A
3 EL H E-3 61493 A/S E 2 Schindler 300A
4 EL H E-4 61492 A/S E Host 2 Schindler 300A
5 EL H E-5 61486 A/S E 3 Schindler 300A
6 EL H E-6 61480 A/S E 3 Schindler 300A

1 EL H F-1 99685 A/S F Host 2 Schindler hydraulic, 6000 lb, 100 fpm
2 EL H F-2 40368 A/S F International-G90 2 Westinghouse MPH1
3 EL H F-3 40370 A/S F US Airways  2 Westinghouse MPH1
4 EL H F-4 40369 A/S F American 2 Westinghouse MPH1
5 EL H F-5 60145 A/S F Host 3 Schindler 300A
6 EL H F-6 60149 A/S F US Airways Club 2 Schindler Gemini Jack 300A

7 EL H F-7 99686 A/S F Customs 2 Schindler Class C1, 8500 lb, 100 fpm, dual-
jack holeless

8 EL H F-8 99687 A/S F Customs 2 Schindler Class C1, 8500 lb, 100 fpm, dual-
jack holeless

1 EL T AOB-1 9396 AB Admin Building 4 Westinghouse Miconic A
2 EL T AOB-2 9395 AB Admin Building 2 Westinghouse
3 EL T AOB-3 9394 AB Admin Building 2 Westinghouse

1 EL T RCG-1 91543 Red RAC RAC Garage 6 Schindler
2 EL T RCG-2 91542 Red RAC RAC Garage 6 Schindler
3 EL T RCG-3 91541 Red RAC RAC Garage 6 Schindler

1 EL T APM 1-1FUTURE APM 1 APM 1 North Schindler 5500, 5000lb. ,MRL
2 EL T APM 1-2 103702 APM 1 APM 1 North 4 Schindler 5500, 5000lb. ,MRL
3 EL T APM 1-3 103703 APM 1 APM 1 North 4 Schindler 5500, 5000lb. ,MRL
4 EL T APM 1-4 103706 APM 1 APM 1 North 5 Schindler 5500, 5000lb. ,MRL
5 EL T APM 1-5 103707 APM 1 APM 1 South 5 Schindler 5500, 5000lb. ,MRL
6 EL T APM 1-6 103708 APM 1 APM 1 South 4 Schindler 5500, 5000lb. ,MRL
7 EL T APM 1-7 103724 APM 1 APM 1 South 4 Schindler 5500, 5000lb. ,MRL
8 EL T APM 1-8FUTURE APM 1 APM 1 South Schindler 5500, 5000lb. ,MRL

1 EL T APM 2-1FUTURE APM 2 APM 2 South Schindler 5500, 5000lb. ,MRL
2 EL T APM 2-2 103790 APM 2 APM 2 South 2 Schindler 5500, 5000lb. ,MRL
3 EL T APM 2-3 103791 APM 2 APM 2 South 2 Schindler 5500, 5000lb. ,MRL
4 EL T APM 2-4 103704 APM 2 APM 2 North 2 Schindler 5500, 5000lb. ,MRL
5 EL T APM 2-5 103705 APM 2 APM 2 North 2 Schindler 5500, 5000lb. ,MRL
6 EL T APM 2-6FUTURE APM 2 APM 2 North Schindler 5500, 5000lb. ,MRL

1 EL T APM 3-1 103691 APM 3 APM 3 5 Schindler 5500, 5000lb. ,MRL
2 EL T APM 3-2 103692 APM 3 APM 3 5 Schindler 5500, 5000lb. ,MRL
3 EL T APM 3-3 103693 APM 3 APM 3 3 Schindler 5500, 5000lb. ,MRL
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COUNTS EQUIP Tract 
/Hydr TPA # SERIAL # STOPSMANUFACTURER MODEL CONTROLLER 

MODEL
LOCATION

1/19/2018

1 EL T APM 4-1 103690 APM 4 APM 4 2 MEI Freight Class C1, 12000 lb. 100 fpm, 
Traction

2 EL T APM 4-2 103695 APM 4 APM 4 3 Schindler 5500, 5000lb. ,MRL

1 EL T RAC - 1 103694 ConRAC RR Zone 1 North 4 Schindler 5500, 5000lb. ,MRL
2 EL T RAC - 2 103696 ConRAC RR Zone 1 North 4 Schindler 5500, 5000lb. ,MRL
3 EL T RAC - 3 103697 ConRAC RR Zone 1 North 4 Schindler 5500, 5000lb. ,MRL
4 EL T RAC - 4 FUTURE ConRAC RR Zone 1 North Schindler 5500, 5000lb. ,MRL
5 EL T RAC - 5 FUTURE ConRAC RR Zone 3 South Schindler 5500, 5000lb. ,MRL
6 EL T RAC - 6 103698 ConRAC RR Zone 3 South 4 Schindler 5500, 5000lb. ,MRL
7 EL T RAC - 7 103699 ConRAC RR Zone 3 South 4 Schindler 5500, 5000lb. ,MRL
8 EL T RAC - 8 103700 ConRAC RR Zone 3 South 4 Schindler 5500, 5000lb. ,MRL

1 EL T RAC - 9 103791 ConRAC QTA Zone 9 4 Schindler 5500, 5000lb. ,MRL

106 total existing elevators excludes spare hoistways
9 total Airside A dumbwaiters

TPA Elevator locations: 

24 Main Terminal
16 Long-term Parking Garage
12 Economy Parking Garage
7 Airside A
5 Airside C
6 Airside E
8 Airside F
3 Admin Building
3 Red RAC Garage
6 APM 1
4 APM 2
3 APM 3
2 APM 4
6 ConRAC RR
1 ConRAC QTA

106 Total
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COUNT EQUIP TPA # SERIAL # LOCATION REMARKS MANUFACTURER MODEL

1 ES 3 102586 Main Terminal IS Core 17' rise Schindler 9300
2 ES 5 102591 Main Terminal AE Core 17' rise Schindler 9300
3 ES 7 102596 Main Terminal CY Core 17' rise Schindler 9300
4 ES 9 102601 Main Terminal NA Core 17' rise Schindler 9300
5 ES 21 102587 Main Terminal IS Core 22' rise Schindler 9300
6 ES 221 102588 Main Terminal IS Core 22' rise Schindler 9300
7 ES 23 102592 Main Terminal AE Core 22' rise Schindler 9300
8 ES 223 102593 Main Terminal AE Core 22' rise Schindler 9300
9 ES 25 102597 Main Terminal CY Core 22' rise Schindler 9300
10 ES 225 102598 Main Terminal CY Core 22' rise Schindler 9300
11 ES 27 102602 Main Terminal NA Core 22' rise Schindler 9300
12 ES 227 102603 Main Terminal NA Core 22' rise Schindler 9300
13 ES 30 102604 Main Termnal CY/NA Core 22' rise Schindler 9300
14 ES 32 102605 Main Terminal IS/AE Core 22' rise Schindler 9300
15 ES   A-2 102584 Main Terminal IS Core 39' rise Schindler 9300
16 ES   A-4 102585 Main Terminal IS Core 39' rise Schindler 9300
17 ES   B-2 102590 Main Terminal AE Core 39' rise Schindler 9300
18 ES   B-4 102594 Main Terminal AE Core 39' rise Schindler 9300
19 ES   C-2 102589 Main Terminal CY Core 39' rise Schindler 9300
20 ES   C-4 102595 Main Terminal CY Core 39' rise Schindler 9300
21 ES   D-2 102599 Main Terminal NA Core 39' rise Schindler 9300
22 ES   D-4 102600 Main Terminal NA Core 39' rise Schindler 9300

1 ES 1A 47954 A/S A G-1 Commuter 11'-10" rise Schindler SWE
2 ES 1B 47953 A/S A G-1 Commuter 11'-10" rise Schindler SWE

1 ES 70A 61481 A/S E 15'-8" rise Schindler 9300
2 ES 70B 61482 A/S E 15'-8" rise Schindler 9300

1 ES F1 99688 A/S F Customs - 14' rise Schindler 9300 AE
2 ES F2 99689 A/S F Customs - 14' rise Schindler 9300 AE

1 ES 1 103111 APM 1 North 64'-7" rise Schindler 9300AE-30
2 ES 2 103112 APM 1 North 64'-7" rise Schindler 9300AE-30
3 ES 3 103113 APM 1 North 25'-7" rise Schindler 9300AE-20
4 ES 4 103114 APM 1 North 25'-7" rise Schindler 9300AE-20
5 ES 5 103109 APM 1 South 64'-7" rise Schindler 9300AE-30
6 ES 6 103110 APM 1 South 64'-7" rise Schindler 9300AE-30
7 ES 7 103115 APM 1 South 25'-7" rise Schindler 9300AE-20
8 ES 8 103116 APM 1 South 25'-7" rise Schindler 9300AE-20
9 ES 9 103117 APM 1 Center 22' rise Schindler 9300AE-20
10 ES 10 103118 APM 1 Center 22' rise Schindler 9300AE-20

1 MW 1 103815 Economy Garage N - W 250' Schindler 9500
2 MW 2 103816 Economy Garage N - W 250' Schindler 9500
3 MW 3 103813 Economy Garage N - E 250' Schindler 9500
4 MW 4 103814 Economy Garage N - E 250' Schindler 9500
5 MW 5 103809 Economy Garage S - W 250' Schindler 9500
6 MW 6 103810 Economy Garage S - W 250' Schindler 9500
7 MW 7 103811 Economy Garage S - E 250' Schindler 9500
8 MW 8 103812 Economy Garage S - E 250' Schindler 9500

1 ES 1 103119 ConRAC RR Zone 1 North 50'-1" rise Schindler 9300AE-30
2 ES 2 103120 ConRAC RR Zone 1 North 50'-1" rise Schindler 9300AE-30
3 ES 3 103127 ConRAC RR Zone 1 North 34'-2" rise Schindler 9300AE-20
4 ES 4 103128 ConRAC RR Zone 1 North 34'-2" rise Schindler 9300AE-20
5 ES 5 103129 ConRAC RR Zone 1 North 18'-2" rise Schindler 9300AE-20
6 ES 6 103130 ConRAC RR Zone 1 North 18'-2" rise Schindler 9300AE-20
7 ES 7 103121 ConRAC RR Zone 3 South 18'-2" rise Schindler 9300AE-20
8 ES 8 103122 ConRAC RR Zone 3 South 18'-2" rise Schindler 9300AE-20
9 ES 9 103123 ConRAC RR Zone 3 South 34'-2" rise Schindler 9300AE-20
10 ES 10 103124 ConRAC RR Zone 3 South 34'-2" rise Schindler 9300AE-20
11 ES 11 103125 ConRAC RR Zone 3 South 50'-1" rise Schindler 9300AE-30
12 ES 12 103126 ConRAC RR Zone 3 South 50'-1" rise Schindler 9300AE-30

50 total escalators
8  moving walks

TPA ESCALATORS
1/19/2018
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Attachment B
Spare Parts

PCB's Number Quanity

ASILOG3Q 590867 1
ASILOG3Q 591610 1
GCIO360 591640 1
GCIO360 590862 1
CRIP5Q 225725 1
CRIP4Q 225313 1

ASIBNA1Q 222536 1
ASIBNA2Q 224317 1
ASIBNA3Q 225435 1
CIOACD2Q 225825 1
CIOACD1Q 225212 1
CIOHNA2Q 224476 1
CPBLNA1Q 224268 1
CPBHNA2Q 225804 1
CPBAUXF 223200 1
ACUMNA 225887 1
EBCOM68 222923 2
EBLON2 222970 2
LONBA 225269 1
LON16 222920 3
STDC 223825 2
SAAB 225330 1

GATEWAY 222925 2
SETSDL 225881 1

LANTHNA 222821 1
PIPCB 224270 1

LFTDPI50 222533 2
LONDPI 220457 2
PIHNA 222824 1

LFTDPI50 51517602 2
LONDPI 51517601 1
PVEC 431078 1
SMHC 225515 1

PIOVECL 590880 1
PES 590811 1

SHVMF 224213 1
SFCBF 225094 1

LONDAG 59087 1
SOFT START S1600A 1

MIC F SY387600 1
BANNER 223357 1

PEM 50606955 1
POWER 51511063 1
104 PCB 103109 1

HPBNA3Q 51523322 1

49



Attachment B
Spare Parts

Part Number Quanity

SAFETY 3-40342-41 1
PAK316 3-40341-20 1
CAMF 3-40341-17 1
PAS 3-40340-68 1

OLVC 3-40290-60 1
PEC 3-40332-60 1
HIC 3-40266-40 1

PAK216 3-40333-48 1
UVPN 3-40337-62 1

TIME MOD 3-40352-62 1
EA 3-40332-63 1
EK 3-40332-65 1
AS 3-40332-64 1

SUA 3-40341-84 1
SSCC 3-40290-58 1
VSR 3-40332-62 1

IG500 3-40332-38 1
TRANSFORMER 3-40352-39 1

MPH 1 998C145H24 1
POWER 865A386H01 1

ENCODER 59606658 1
POWER 6996C11H14 1
POWER 7002C12H03 1
POWER 7249C42H01 1

330 BANNER 1299D72G01 1
POWER 7246C46H01 1

V2V 998238H12 1
LUST P S 6997C36H01 1

MTV 998C197H13 1
VEC 998C225H12 1
REL 998C272H13 1
TRM 999C003H26 1
MHC 998C187H26 1
RMH 998C216H28 1
CIO 225088 1
MIO 998C246H12 1
HVM 998C214H12 1
PIB 998C245H12 1
FCB 998C148H25 1

IOX PC 998C188H11 1
CHIME 692B927H01 1
PHONE A940P3 1

DRIVE FAN 418789 1
LIFE JACKET BD 225880
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	Final Maintenance Contract 2-20-18
	Contract Start Date: March 1, 2018
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	1.0 CONTRACT PROVISIONS
	1.3 Scope of Work
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